
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
                                                                                                                   PAGE : 110 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,597,096.70                                                  ROUTE :
     CALL ORDER   : 110                     CONTRACT ID : R -24316-A                   COUNTIES : MARION
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/02/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9949032

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,587,798.28     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $  1,631,253.87     102.7368%
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,665,930.00     104.9207%
   4   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $  1,924,562.10     121.2094%
   5   35-0999231     HUNT PAVING COMPANY, INC.                                              $  2,070,660.17     130.4107%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1817574              |(3) 35-1151771
                                          |RIETH RILEY CONSTRUCTION    |YARDBERRY LANDSCAPE         |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENHANCEMENT-BICYCLE/PEDESTRIAN TRAIL
                                          |                            |                            |
0001 105-06845                        LUMP|   41000.00000      41000.00|   43000.00000      43000.00|   39951.65000       39951.65
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    2000.00000      20000.00|    1800.00000      18000.00|    1633.90000       16339.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   78200.00000      78200.00|   80000.00000      80000.00|   81400.00000       81400.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   92000.00000      92000.00|   50000.00000      50000.00|   42401.09000       42401.09
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820               280.000  m2  |      12.50000       3500.00|      11.00000       3080.00|      10.65000        2982.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000              2404.000  m3  |      22.00000      52888.00|      14.00000      33656.00|      19.50000       46878.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              6833.000  m3  |      14.20000      97028.60|      15.00000     102495.00|      24.10000      164675.30
  BORROW                                  |                            |                            |
0008 205-02224               780.000  m   |       6.20000       4836.00|       6.50000       5070.00|       5.10000        3978.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02234                 3.000  EACH|      68.50000        205.50|     105.00000        315.00|      66.40000         199.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 205-02237                 3.000  EACH|      77.00000        231.00|     150.00000        450.00|      76.65000         229.95
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0011 206-51220               234.000  m3  |     450.00000     105300.00|      50.00000      11700.00|     306.55000       71732.70
  EXCAVATION, WET                         |                            |                            |
0012 210-06189                 4.000  EACH|   14000.00000      56000.00|   17325.00000      69300.00|   25544.50000      102178.00
  OVERLOOK , STEEL, PRE-FABRICATED        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,597,096.70                                                  ROUTE :
     CALL ORDER   : 110                     CONTRACT ID : R -24316-A                   COUNTIES : MARION
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1817574              |(3) 35-1151771
                                          |RIETH RILEY CONSTRUCTION    |YARDBERRY LANDSCAPE         |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 211-02060               347.000  m3  |      17.95000       6228.65|      35.00000      12145.00|      20.30000        7044.10
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308              3992.000  Mg  |      21.25000      84830.00|      22.00000      87824.00|      18.90000       75448.80
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 305-05204                 8.500  Mg  |     195.00000       1657.50|      80.00000        680.00|      88.10000         748.85
  HMA FOR PATCHING                        |                            |                            |
0016 402-05468                89.740  Mg  |      52.00000       4666.48|      50.00000       4487.00|      45.35000        4069.71
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474              1387.206  Mg  |      45.00000      62424.27|      50.00000      69360.30|      39.25000       54447.84
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               717.900  Mg  |      63.00000      45227.70|      61.00000      43791.90|      45.25000       32484.98
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05495               320.960  Mg  |      40.00000      12838.40|      50.00000      16048.00|      43.55000       13977.81
  HMA WEDGE AND LEVEL                     |                            |                            |
0020 406-05520                 3.000  Mg  |     220.00000        660.00|     500.00000       1500.00|     210.15000         630.45
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-03871                 8.000  EACH|     985.00000       7880.00|    1100.00000       8800.00|    1006.45000        8051.60
  RAILING, WOOD, END TREATMENT            |                            |                            |
0022 603-01947                 2.000  EACH|    2850.00000       5700.00|    3167.00000       6334.00|    2912.05000        5824.10
  GATE BARRICADE                          |                            |                            |
0023 604-90256                36.000  m2  |      51.70000       1861.20|      54.00000       1944.00|      66.35000        2388.60
  SIDEWALK, CONCRETE, 150 mm              |                            |                            |
0024 604-91531                36.200  m2  |      46.00000       1665.20|      48.00000       1737.60|      66.35000        2401.87
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0025 605-06120               178.000  m   |      48.95000       8713.10|      70.00000      12460.00|      57.10000       10163.80
  CURB, CONCRETE                          |                            |                            |
0026 605-06155               252.400  m   |      48.10000      12140.44|     105.00000      26502.00|      47.55000       12001.62
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0027 610-05527               403.000  Mg  |      45.80000      18457.40|      60.00000      24180.00|      76.80000       30950.40
  HMA FOR APPROACHES                      |                            |                            |
0028 611-03671                 4.000  EACH|    1000.00000       4000.00|    1500.00000       6000.00|     350.10000        1400.40
  TRASH RECEPTACLE                        |                            |                            |
0029 611-05330               281.000  m2  |      56.70000      15932.70|      54.00000      15174.00|      67.45000       18953.45
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0030 616-02320               192.000  m2  |       3.30000        633.60|       4.50000        864.00|       2.80000         537.60
  GEOTEXTILES                             |                            |                            |
0031 616-06405               145.000  Mg  |      23.55000       3414.75|      50.00000       7250.00|      44.05000        6387.25
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 2.000  EACH|     660.00000       1320.00|     700.00000       1400.00|     674.35000        1348.70
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,597,096.70                                                  ROUTE :
     CALL ORDER   : 110                     CONTRACT ID : R -24316-A                   COUNTIES : MARION
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1817574              |(3) 35-1151771
                                          |RIETH RILEY CONSTRUCTION    |YARDBERRY LANDSCAPE         |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-02770              2700.000  m2  |       1.75000       4725.00|       1.85000       4995.00|       1.80000        4860.00
  EROSION CONTROL BLANKET                 |                            |                            |
0034 621-03423                 0.323  ha  |   14056.00000       4540.09|    7680.00000       2480.64|   14362.15000        4638.97
  NATIVE GRASSES                          |                            |                            |
0035 621-04258               284.000  kg  |       7.55000       2144.20|       6.00000       1704.00|       7.70000        2186.80
  SEED MIXTURE , A                        |                            |                            |
0036 621-04258               135.000  kg  |      27.40000       3699.00|       7.00000        945.00|      28.00000        3780.00
  SEED MIXTURE , B                        |                            |                            |
0037 621-04316               435.000  m   |       2.45000       1065.75|       4.00000       1740.00|       2.50000        1087.50
  SPADE EDGE                              |                            |                            |
0038 621-06545                 0.636  Mg  |     604.25000        384.30|     500.00000        318.00|     623.30000         396.42
  FERTILIZER                              |                            |                            |
0039 621-06565                 6.250  Mg  |     465.00000       2906.25|     425.00000       2656.25|     475.15000        2969.69
  MULCHING MATERIAL                       |                            |                            |
0040 621-06570               100.000  m3  |      16.00000       1600.00|      32.00000       3200.00|      42.25000        4225.00
  TOP SOIL                                |                            |                            |
0041 621-06574               262.000  m2  |       3.60000        943.20|       9.00000       2358.00|       6.95000        1820.90
  SODDING                                 |                            |                            |
0042 621-98038                51.740  m3  |      55.00000       2845.70|      65.00000       3363.10|      56.20000        2907.79
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0043 622-05627                13.000  EACH|     590.00000       7670.00|     500.00000       6500.00|     602.85000        7837.05
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            |
  BROAD UPRIGHT, OVER 2400 mm             |                            |                            |
0044 622-05640                98.000  EACH|      60.00000       5880.00|      45.00000       4410.00|      61.30000        6007.40
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            |
  mm                                      |                            |                            |
0045 622-05644                14.000  EACH|     165.00000       2310.00|     375.00000       5250.00|     168.60000        2360.40
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            |
  1200 TO 1800 mm                         |                            |                            |
0046 622-05645                13.000  EACH|     285.00000       3705.00|     450.00000       5850.00|     291.20000        3785.60
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            |
  1800 TO 2400 mm                         |                            |                            |
0047 622-05649                 7.000  EACH|     265.00000       1855.00|     420.00000       2940.00|     270.75000        1895.25
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            |
  32 TO 50 mm                             |                            |                            |
0048 622-05650                11.000  EACH|     335.00000       3685.00|     495.00000       5445.00|     342.30000        3765.30
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 50 TO 63 mm                        |                            |                            |
0049 622-05652                13.000  EACH|     595.00000       7735.00|     620.00000       8060.00|     607.95000        7903.35
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 88 mm                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,597,096.70                                                  ROUTE :
     CALL ORDER   : 110                     CONTRACT ID : R -24316-A                   COUNTIES : MARION
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1817574              |(3) 35-1151771
                                          |RIETH RILEY CONSTRUCTION    |YARDBERRY LANDSCAPE         |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 622-05653               378.000  EACH|       2.90000       1096.20|       2.00000        756.00|       2.95000        1115.10
  PLANT, GROUND COVER                     |                            |                            |
0051 622-05654               573.000  EACH|       8.90000       5099.70|      20.00000      11460.00|       9.10000        5214.30
  PLANT, PERENNIAL                        |                            |                            |
0052 701-98647               144.000  m   |     140.00000      20160.00|     170.00000      24480.00|     265.65000       38253.60
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0053 702-51005                74.600  m3  |     750.00000      55950.00|    1045.00000      77957.00|     817.45000       60981.77
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0054 702-51015                29.400  m3  |     350.00000      10290.00|     495.00000      14553.00|     485.35000       14269.29
  CONCRETE, B, FOOTINGS                   |                            |                            |
0055 702-51046                45.800  m3  |     210.00000       9618.00|     400.00000      18320.00|     393.40000       18017.72
  CONCRETE, FOUNDATION SEAL               |                            |                            |
0056 703-51030              5608.000  kg  |       1.10000       6168.80|       2.75000      15422.00|       1.80000       10094.40
  REINFORCING STEEL                       |                            |                            |
0057 704-04850               226.000  m2  |     112.15000      25345.90|     143.00000      32318.00|     173.70000       39256.20
  CONCRETE , BRIDGE DECK, REINFORCED      |                            |                            |
0058 705-03854                23.200  m2  |      12.30000        285.36|      77.50000       1798.00|     229.90000        5333.68
  GRATING, ALUMINUM                       |                            |                            |
0059 706-03872                25.500  m   |      22.40000        571.20|     350.00000       8925.00|     229.90000        5862.45
  RAILING, ALUMINUM , OVERLOOK            |                            |                            |
0060 706-03872                63.600  m   |     194.00000      12338.40|     215.00000      13674.00|     198.20000       12605.52
  RAILING, ALUMINUM , TYPE I              |                            |                            |
0061 706-03872                79.400  m   |     328.00000      26043.20|     364.00000      28901.60|     335.15000       26610.91
  RAILING, ALUMINUM , TYPE II             |                            |                            |
0062 706-04683               448.600  m   |      61.00000      27364.60|      75.00000      33645.00|      62.35000       27970.21
  RAILING , WOOD, TYPE I                  |                            |                            |
0063 706-04683               297.000  m   |      62.40000      18532.80|      69.35000      20596.95|      63.75000       18933.75
  RAILING , WOOD, TYPE II                 |                            |                            |
0064 706-04683               149.000  m   |      44.55000       6637.95|      49.50000       7375.50|      45.50000        6779.50
  RAILING , WOOD, TYPE III                |                            |                            |
0065 709-51821                        LUMP|    2240.00000       2240.00|    2425.00000       2425.00|    2043.55000        2043.55
  SURFACE SEAL                            |                            |                            |
0066 711-04845                        LUMP|  110000.00000     110000.00|  213400.00000     213400.00|  189029.45000      189029.45
  BRIDGE, STEEL TRUSS, PRE-ENGINEERED ,   |                            |                            |
  PRE-FABRICATED                          |                            |                            |
0067 712-03812                12.000  EACH|    1600.00000      19200.00|    1200.00000      14400.00|     583.55000        7002.60
  BENCH                                   |                            |                            |
0068 714-04802               667.800  m2  |     320.00000     213696.00|     230.00000     153594.00|     208.85000      139470.03
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0069 715-05151               313.600  m   |      81.65000      25605.44|      58.00000      18188.80|      58.75000       18424.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,597,096.70                                                  ROUTE :
     CALL ORDER   : 110                     CONTRACT ID : R -24316-A                   COUNTIES : MARION
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
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====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1817574              |(3) 35-1151771
                                          |RIETH RILEY CONSTRUCTION    |YARDBERRY LANDSCAPE         |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 715-05235                 8.000  m   |      82.00000        656.00|     100.00000        800.00|     217.95000        1743.60
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.42  |                            |                            |
  m2                                      |                            |                            |
0071 715-05407                24.000  m   |      21.30000        511.20|      50.00000       1200.00|      35.75000         858.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0072 715-05767                 9.000  m   |      74.90000        674.10|     110.00000        990.00|     138.65000        1247.85
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  450 mm                                  |                            |                            |
0073 715-46005                 3.000  EACH|     250.00000        750.00|     325.00000        975.00|     305.40000         916.20
  PIPE END SECTION, 375 mm                |                            |                            |
0074 715-46010                 2.000  EACH|     285.00000        570.00|     375.00000        750.00|     328.25000         656.50
  PIPE END SECTION, 450 mm                |                            |                            |
0075 720-44000                 1.000  EACH|     420.00000        420.00|     100.00000        100.00|     316.15000         316.15
  CASTING, ADJUST TO GRADE                |                            |                            |
0076 720-45045                 4.000  EACH|    1645.00000       6580.00|    1550.00000       6200.00|     935.30000        3741.20
  INLET, J10                              |                            |                            |
0077 720-45410                 5.000  EACH|    2000.00000      10000.00|    1550.00000       7750.00|    1348.40000        6742.00
  MANHOLE, C4                             |                            |                            |
0078 724-03855                12.000  m   |     347.85000       4174.20|     400.00000       4800.00|     357.65000        4291.80
  EXPANSION JOINT, SLIDING PLATE          |                            |                            |
0079 728-98377                        LUMP|    3197.90000       3197.90|    3420.00000       3420.00|    3065.35000        3065.35
  MASONRY COATING                         |                            |                            |
0080 801-06049               313.000  m   |       1.25000        391.25|       1.26000        394.38|       1.15000         359.95
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0081 801-06606                 2.000  EACH|      95.00000        190.00|      99.00000        198.00|      91.95000         183.90
  BARRICADE, IIIB                         |                            |                            |
0082 801-06640                19.000  EACH|      85.00000       1615.00|      88.00000       1672.00|      81.75000        1553.25
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06644               300.000  m   |       3.25000        975.00|       3.42000       1026.00|       3.20000         960.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0084 801-06645                 8.000  EACH|      31.00000        248.00|      33.00000        264.00|      30.65000         245.20
  CONSTRUCTION SIGN, B                    |                            |                            |
0085 801-06710                 7.000  DAY |      16.00000        112.00|      50.00000        350.00|      15.30000         107.10
  FLASHING ARROW SIGN                     |                            |                            |
0086 801-06775                        LUMP|   19900.00000      19900.00|   15000.00000      15000.00|   36449.95000       36449.95
  MAINTAINING TRAFFIC                     |                            |                            |
0087 802-02489                 4.800  m   |      40.00000        192.00|      44.45000        213.36|      40.85000         196.08
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
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0088 802-04314                 7.000  EACH|     350.00000       2450.00|     385.00000       2695.00|     357.65000        2503.55
  SIGN , IDENTITY                         |                            |                            |
0089 802-04314                 4.000  EACH|     585.00000       2340.00|     643.50000       2574.00|     597.75000        2391.00
  SIGN , INFORMATION                      |                            |                            |
0090 802-04314                 7.000  EACH|     425.00000       2975.00|     467.50000       3272.50|     434.25000        3039.75
  SIGN , MILE MARKER                      |                            |                            |
0091 802-04314                18.000  EACH|     300.00000       5400.00|     330.00000       5940.00|     306.55000        5517.90
  SIGN , TRAIL TRAFFIC                    |                            |                            |
0092 802-76025                 0.270  m2  |     480.00000        129.60|     533.00000        143.91|     490.45000         132.42
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0093 805-02262                        LUMP|    4872.00000       4872.00|    5472.00000       5472.00|    4978.10000        4978.10
  FLASHER INSTALLATION                    |                            |                            |
0094 808-04767               933.000  m   |       1.10000       1026.30|       1.20000       1119.60|       1.10000        1026.30
  LINE , PAINT, BROKEN, BLUE, 100 mm      |                            |                            |
0095 808-04767               406.000  m   |       1.10000        446.60|       1.20000        487.20|       1.10000         446.60
  LINE , PAINT, SOLID BLUE, 100 mm        |                            |                            |
0096 808-06713               524.000  m   |       0.65000        340.60|       0.72000        377.28|       0.65000         340.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0097 808-97222                 2.000  EACH|     120.00000        240.00|     132.00000        264.00|     122.60000         245.20
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
0098 900-04999               137.000  EACH|      62.00000       8494.00|      69.00000       9453.00|      63.35000        8678.95
  POST , WOOD                             |                            |                            |
0099 715-97607                 2.000  EACH|     275.00000        550.00|     450.00000        900.00|      35.75000          71.50
  PIPE END SECTION, MIN. AREA .42 m2      |                            |                            |
0100 201-07216                 0.500  ha  |    4000.00000       2000.00|   25000.00000      12500.00|    2043.55000        1021.78
  CLEARING, SELECTIVE                     |                            |                            |
     SECTION TOTALS                       |             $  1,587,798.28|             $  1,631,253.87|                $  1,665,930.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,587,798.28|             $  1,631,253.87|                $  1,665,930.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,597,096.70                                                  ROUTE :
     CALL ORDER   : 110                     CONTRACT ID : R -24316-A                   COUNTIES : MARION
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1136349              |(5) 35-0999231              |
                                          |TSCHUOR, GALE COMPANY, INC. |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENHANCEMENT-BICYCLE/PEDESTRIAN TRAIL
                                          |                            |                            |
0001 105-06845                        LUMP|   42582.66000      42582.66|   43392.85000      43392.85|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1747.89000      17478.90|     928.93000       9289.30|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   96000.00000      96000.00|  130530.00000     130530.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   56054.46000      56054.46|  124236.00000     124236.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820               280.000  m2  |       6.45000       1806.00|      12.77000       3575.60|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000              2404.000  m3  |       6.43000      15457.72|      43.44000     104429.76|
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              6833.000  m3  |      26.58000     181621.14|      28.13000     192212.29|
  BORROW                                  |                            |                            |
0008 205-02224               780.000  m   |       6.75000       5265.00|       5.55000       4329.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02234                 3.000  EACH|      49.01000        147.03|      72.14000        216.42|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 205-02237                 3.000  EACH|      32.67000         98.01|      83.23000        249.69|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0011 206-51220               234.000  m3  |     290.99000      68091.66|     332.94000      77907.96|
  EXCAVATION, WET                         |                            |                            |
0012 210-06189                 4.000  EACH|   27226.76000     108907.04|   27744.79000     110979.16|
  OVERLOOK , STEEL, PRE-FABRICATED        |                            |                            |
0013 211-02060               347.000  m3  |      30.48000      10576.56|      36.90000      12804.30|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308              3992.000  Mg  |      18.59000      74211.28|      15.95000      63672.40|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 305-05204                 8.500  Mg  |     136.13000       1157.11|     104.32000        886.72|
  HMA FOR PATCHING                        |                            |                            |
0016 402-05468                89.740  Mg  |      86.04000       7721.23|      53.94000       4840.58|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474              1387.206  Mg  |      49.01000      67986.97|      46.67000      64740.90|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               717.900  Mg  |      58.81000      42219.70|      53.82000      38637.38|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,597,096.70                                                  ROUTE :
     CALL ORDER   : 110                     CONTRACT ID : R -24316-A                   COUNTIES : MARION
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1136349              |(5) 35-0999231              |
                                          |TSCHUOR, GALE COMPANY, INC. |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05495               320.960  Mg  |      49.01000      15730.25|      51.77000      16616.10|
  HMA WEDGE AND LEVEL                     |                            |                            |
0020 406-05520                 3.000  Mg  |     827.69000       2483.07|     199.76000        599.28|
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-03871                 8.000  EACH|    1072.73000       8581.84|    1093.14000       8745.12|
  RAILING, WOOD, END TREATMENT            |                            |                            |
0022 603-01947                 2.000  EACH|    3103.85000       6207.70|    3162.91000       6325.82|
  GATE BARRICADE                          |                            |                            |
0023 604-90256                36.000  m2  |      66.68000       2400.48|      46.45000       1672.20|
  SIDEWALK, CONCRETE, 150 mm              |                            |                            |
0024 604-91531                36.200  m2  |      54.48000       1972.18|      75.27000       2724.77|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0025 605-06120               178.000  m   |      52.66000       9373.48|      45.99000       8186.22|
  CURB, CONCRETE                          |                            |                            |
0026 605-06155               252.400  m   |      44.46000      11221.70|      34.50000       8707.80|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0027 610-05527               403.000  Mg  |      54.45000      21943.35|      91.28000      36785.84|
  HMA FOR APPROACHES                      |                            |                            |
0028 611-03671                 4.000  EACH|     749.28000       2997.12|    1082.80000       4331.20|
  TRASH RECEPTACLE                        |                            |                            |
0029 611-05330               281.000  m2  |      48.63000      13665.03|      56.76000      15949.56|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0030 616-02320               192.000  m2  |       3.14000        602.88|       2.35000        451.20|
  GEOTEXTILES                             |                            |                            |
0031 616-06405               145.000  Mg  |      51.48000       7464.60|      33.01000       4786.45|
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 2.000  EACH|     762.35000       1524.70|     732.46000       1464.92|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-02770              2700.000  m2  |       2.29000       6183.00|       1.94000       5238.00|
  EROSION CONTROL BLANKET                 |                            |                            |
0034 621-03423                 0.323  ha  |   36592.77000      11819.46|   15599.23000       5038.55|
  NATIVE GRASSES                          |                            |                            |
0035 621-04258               284.000  kg  |      27.83000       7903.72|       8.38000       2379.92|
  SEED MIXTURE , A                        |                            |                            |
0036 621-04258               135.000  kg  |      52.98000       7152.30|      30.41000       4105.35|
  SEED MIXTURE , B                        |                            |                            |
0037 621-04316               435.000  m   |       6.92000       3010.20|       2.72000       1183.20|
  SPADE EDGE                              |                            |                            |
0038 621-06545                 0.636  Mg  |     838.58000        533.34|     676.97000        430.55|
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,597,096.70                                                  ROUTE :
     CALL ORDER   : 110                     CONTRACT ID : R -24316-A                   COUNTIES : MARION
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          SET-ASIDE :
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                                          |(4) 35-1136349              |(5) 35-0999231              |
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-06565                 6.250  Mg  |     658.89000       4118.06|     516.05000       3225.31|
  MULCHING MATERIAL                       |                            |                            |
0040 621-06570               100.000  m3  |      35.72000       3572.00|      58.58000       5858.00|
  TOP SOIL                                |                            |                            |
0041 621-06574               262.000  m2  |       7.84000       2054.08|       4.00000       1048.00|
  SODDING                                 |                            |                            |
0042 621-98038                51.740  m3  |      87.13000       4508.11|      61.04000       3158.21|
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0043 622-05627                13.000  EACH|    1170.75000      15219.75|     654.78000       8512.14|
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            |
  BROAD UPRIGHT, OVER 2400 mm             |                            |                            |
0044 622-05640                98.000  EACH|      70.79000       6937.42|      66.59000       6525.82|
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            |
  mm                                      |                            |                            |
0045 622-05644                14.000  EACH|     234.15000       3278.10|     183.12000       2563.68|
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            |
  1200 TO 1800 mm                         |                            |                            |
0046 622-05645                13.000  EACH|     571.76000       7432.88|     316.29000       4111.77|
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            |
  1800 TO 2400 mm                         |                            |                            |
0047 622-05649                 7.000  EACH|     288.60000       2020.20|     294.09000       2058.63|
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            |
  32 TO 50 mm                             |                            |                            |
0048 622-05650                11.000  EACH|     571.76000       6289.36|     371.78000       4089.58|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 50 TO 63 mm                        |                            |                            |
0049 622-05652                13.000  EACH|    1197.98000      15573.74|     660.33000       8584.29|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 88 mm                              |                            |                            |
0050 622-05653               378.000  EACH|       3.27000       1236.06|       3.22000       1217.16|
  PLANT, GROUND COVER                     |                            |                            |
0051 622-05654               573.000  EACH|      19.17000      10984.41|       9.88000       5661.24|
  PLANT, PERENNIAL                        |                            |                            |
0052 701-98647               144.000  m   |     181.51000      26137.44|     183.12000      26369.28|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0053 702-51005                74.600  m3  |     927.17000      69166.88|    1220.77000      91069.44|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0054 702-51015                29.400  m3  |     578.30000      17002.02|     776.85000      22839.39|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0055 702-51046                45.800  m3  |     237.79000      10890.78|     277.45000      12707.21|
  CONCRETE, FOUNDATION SEAL               |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 703-51030              5608.000  kg  |       1.79000      10038.32|       1.55000       8692.40|
  REINFORCING STEEL                       |                            |                            |
0057 704-04850               226.000  m2  |     144.57000      32672.82|      94.33000      21318.58|
  CONCRETE , BRIDGE DECK, REINFORCED      |                            |                            |
0058 705-03854                23.200  m2  |     258.18000       5989.78|     277.45000       6436.84|
  GRATING, ALUMINUM                       |                            |                            |
0059 706-03872                25.500  m   |     384.38000       9801.69|     443.92000      11319.96|
  RAILING, ALUMINUM , OVERLOOK            |                            |                            |
0060 706-03872                63.600  m   |     211.28000      13437.41|     215.30000      13693.08|
  RAILING, ALUMINUM , TYPE I              |                            |                            |
0061 706-03872                79.400  m   |     357.22000      28363.27|     364.01000      28902.39|
  RAILING, ALUMINUM , TYPE II             |                            |                            |
0062 706-04683               448.600  m   |      75.75000      33981.45|      67.70000      30370.22|
  RAILING , WOOD, TYPE I                  |                            |                            |
0063 706-04683               297.000  m   |      81.54000      24217.38|      69.25000      20567.25|
  RAILING , WOOD, TYPE II                 |                            |                            |
0064 706-04683               149.000  m   |      62.89000       9370.61|      49.44000       7366.56|
  RAILING , WOOD, TYPE III                |                            |                            |
0065 709-51821                        LUMP|    2112.80000       2112.80|    2153.00000       2153.00|
  SURFACE SEAL                            |                            |                            |
0066 711-04845                        LUMP|  157787.40000     157787.40|  169986.79000     169986.79|
  BRIDGE, STEEL TRUSS, PRE-ENGINEERED ,   |                            |                            |
  PRE-FABRICATED                          |                            |                            |
0067 712-03812                12.000  EACH|    1090.16000      13081.92|    1253.77000      15045.24|
  BENCH                                   |                            |                            |
0068 714-04802               667.800  m2  |     449.90000     300443.22|     413.11000     275874.86|
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0069 715-05151               313.600  m   |      85.94000      26950.78|      62.81000      19697.22|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0070 715-05235                 8.000  m   |     369.42000       2955.36|     292.12000       2336.96|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.42  |                            |                            |
  m2                                      |                            |                            |
0071 715-05407                24.000  m   |      11.03000        264.72|      16.09000        386.16|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0072 715-05767                 9.000  m   |      87.69000        789.21|     130.10000       1170.90|
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  450 mm                                  |                            |                            |
0073 715-46005                 3.000  EACH|     186.88000        560.64|     359.03000       1077.09|
  PIPE END SECTION, 375 mm                |                            |                            |
0074 715-46010                 2.000  EACH|     516.76000       1033.52|     410.32000        820.64|
  PIPE END SECTION, 450 mm                |                            |                            |
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0075 720-44000                 1.000  EACH|     184.60000        184.60|     284.95000        284.95|
  CASTING, ADJUST TO GRADE                |                            |                            |
0076 720-45045                 4.000  EACH|    1357.53000       5430.12|    1137.51000       4550.04|
  INLET, J10                              |                            |                            |
0077 720-45410                 5.000  EACH|    1871.37000       9356.85|    1282.56000       6412.80|
  MANHOLE, C4                             |                            |                            |
0078 724-03855                12.000  m   |     235.97000       2831.64|     554.90000       6658.80|
  EXPANSION JOINT, SLIDING PLATE          |                            |                            |
0079 728-98377                        LUMP|    3433.19000       3433.19|    3162.91000       3162.91|
  MASONRY COATING                         |                            |                            |
0080 801-06049               313.000  m   |       1.25000        391.25|       1.28000        400.64|
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0081 801-06606                 2.000  EACH|      98.02000        196.04|      99.88000        199.76|
  BARRICADE, IIIB                         |                            |                            |
0082 801-06640                19.000  EACH|      87.13000       1655.47|      88.78000       1686.82|
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06644               300.000  m   |       3.39000       1017.00|       3.45000       1035.00|
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0084 801-06645                 8.000  EACH|      32.67000        261.36|      33.29000        266.32|
  CONSTRUCTION SIGN, B                    |                            |                            |
0085 801-06710                 7.000  DAY |      16.34000        114.38|      17.24000        120.68|
  FLASHING ARROW SIGN                     |                            |                            |
0086 801-06775                        LUMP|    9071.96000       9071.96|   38488.25000      38488.25|
  MAINTAINING TRAFFIC                     |                            |                            |
0087 802-02489                 4.800  m   |      43.56000        209.09|      44.39000        213.07|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0088 802-04314                 7.000  EACH|     457.41000       3201.87|     443.92000       3107.44|
  SIGN , IDENTITY                         |                            |                            |
0089 802-04314                 4.000  EACH|     713.34000       2853.36|     898.93000       3595.72|
  SIGN , INFORMATION                      |                            |                            |
0090 802-04314                 7.000  EACH|     539.09000       3773.63|     527.15000       3690.05|
  SIGN , MILE MARKER                      |                            |                            |
0091 802-04314                18.000  EACH|     402.96000       7253.28|     388.43000       6991.74|
  SIGN , TRAIL TRAFFIC                    |                            |                            |
0092 802-76025                 0.270  m2  |     524.37000        141.58|     532.70000        143.83|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0093 805-02262                        LUMP|    5305.95000       5305.95|    5519.08000       5519.08|
  FLASHER INSTALLATION                    |                            |                            |
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0094 808-04767               933.000  m   |       1.20000       1119.60|       1.22000       1138.26|
  LINE , PAINT, BROKEN, BLUE, 100 mm      |                            |                            |
0095 808-04767               406.000  m   |       1.20000        487.20|       1.22000        495.32|
  LINE , PAINT, SOLID BLUE, 100 mm        |                            |                            |
0096 808-06713               524.000  m   |       0.71000        372.04|       0.72000        377.28|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0097 808-97222                 2.000  EACH|     130.69000        261.38|     133.17000        266.34|
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
0098 900-04999               137.000  EACH|      88.11000      12071.07|      68.81000       9426.97|
  POST , WOOD                             |                            |                            |
0099 715-97607                 2.000  EACH|     452.62000        905.24|     370.43000        740.86|
  PIPE END SECTION, MIN. AREA .42 m2      |                            |                            |
0100 201-07216                 0.500  ha  |   64472.98700      32236.49|    4439.17000       2219.59|
  CLEARING, SELECTIVE                     |                            |                            |
     SECTION TOTALS                       |             $  1,924,562.10|             $  2,070,660.17|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,924,562.10|             $  2,070,660.17|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
                                                                                                                   PAGE : 114 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,046,891.91                                                  ROUTE : 44 & 7521
     CALL ORDER   : 114                     CONTRACT ID : R -24743-B                   COUNTIES : FAYETTE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0688007
                                                                                                  7521001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,084,282.00     100.0000%
   2   35-1912582     EDSAM CONSTRUCTION, INC.                                               $  2,151,200.88     103.2106%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1912582              |
                                          |MILESTONE CONTRACTORS, L.P. |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1400.00000      16800.00|    1464.00000      17568.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   45000.00000      45000.00|   57340.00000      57340.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  104000.00000     104000.00|  116000.00000     116000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   36000.00000      36000.00|   54900.00000      54900.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820               202.000  m2  |      16.00000       3232.00|      12.20000       2464.40|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000              8111.000  m3  |      18.00000     145998.00|      12.20000      98954.20|
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              1250.000  m3  |       1.00000       1250.00|      14.64000      18300.00|
  BORROW                                  |                            |                            |
0008 205-02224               731.000  m   |       5.60000       4093.60|       6.10000       4459.10|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                16.000  m   |      26.00000        416.00|      30.50000        488.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02231                16.000  m   |      34.00000        544.00|      36.60000        585.60|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-02237                10.000  EACH|      32.00000        320.00|      36.60000        366.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0013 205-06938                23.000  m   |      15.00000        345.00|     122.00000       2806.00|
  TEMPORARY SLOPE DRAIN                   |                            |                            |
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                                                                                                                   PAGE : 114 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,046,891.91                                                  ROUTE : 44 & 7521
     CALL ORDER   : 114                     CONTRACT ID : R -24743-B                   COUNTIES : FAYETTE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1912582              |
                                          |MILESTONE CONTRACTORS, L.P. |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-02060              2391.100  m3  |      20.00000      47822.00|      31.70000      75797.87|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 213-52830              1243.000  m3  |      90.00000     111870.00|      91.50000     113734.50|
  FLOWABLE MORTAR                         |                            |                            |
0016 303-04075                 4.700  Mg  |      35.00000        164.50|     122.00000        573.40|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0017 303-52308              1044.000  Mg  |      21.95000      22915.80|      26.84000      28020.96|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 305-05204               103.000  Mg  |     102.00000      10506.00|     124.44000      12817.32|
  HMA FOR PATCHING                        |                            |                            |
0019 401-05437              5638.000  Mg  |      41.25000     232567.50|      45.65000     257374.70|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0020 401-05455              2833.000  Mg  |      41.05000     116294.65|      45.21000     128079.93|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0021 401-05456              1225.000  Mg  |      50.65000      62046.25|      55.77000      68318.25|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0022 402-05474               360.000  Mg  |      38.25000      13770.00|      46.73000      16822.80|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0023 402-05475              1551.000  Mg  |      39.00000      60489.00|      47.58000      73796.58|
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0024 402-05477                65.000  Mg  |      52.35000       3402.75|      64.05000       4163.25|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 402-05481                74.000  Mg  |      44.75000       3311.50|      56.12000       4152.88|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511               405.000  m2  |       4.05000       1640.25|       5.49000       2223.45|
  SEAL COAT, 2                            |                            |                            |
0027 405-05518              2790.000  m2  |       0.80000       2232.00|       1.00000       2790.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                14.720  Mg  |     225.00000       3312.00|     274.50000       4040.64|
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 603-06040               413.000  m   |      17.70000       7310.10|      24.40000      10077.20|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0030 604-06069               133.000  m2  |     175.00000      23275.00|      54.90000       7301.70|
  CURB RAMP, CONCRETE                     |                            |                            |
0031 604-91531               963.000  m2  |      60.00000      57780.00|      36.60000      35245.80|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0032 605-06140              2554.000  m   |      50.00000     127700.00|      50.00000     127700.00|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0033 610-05527               770.000  Mg  |      76.00000      58520.00|      92.72000      71394.40|
  HMA FOR APPROACHES                      |                            |                            |
0034 611-05330               837.000  m2  |      80.00000      66960.00|      58.50000      48964.50|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,046,891.91                                                  ROUTE : 44 & 7521
     CALL ORDER   : 114                     CONTRACT ID : R -24743-B                   COUNTIES : FAYETTE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1912582              |
                                          |MILESTONE CONTRACTORS, L.P. |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 611-06497                15.000  EACH|     104.00000       1560.00|     201.30000       3019.50|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0036 611-06498                 6.000  EACH|     135.00000        810.00|     262.30000       1573.80|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0037 615-06490                26.000  EACH|     110.00000       2860.00|     127.00000       3302.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0038 615-06505                16.000  EACH|     415.00000       6640.00|     525.00000       8400.00|
  MONUMENT, B                             |                            |                            |
0039 615-06527                 2.000  EACH|     210.00000        420.00|     400.00000        800.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0040 616-02320              1245.000  m2  |       1.50000       1867.50|       2.70000       3361.50|
  GEOTEXTILES                             |                            |                            |
0041 616-06405              1202.200  Mg  |      27.00000      32459.40|      22.00000      26448.40|
  RIPRAP, REVETMENT                       |                            |                            |
0042 621-01004                 2.000  EACH|     600.00000       1200.00|     700.00000       1400.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-06560             17000.000  m2  |       0.51000       8670.00|       0.60000      10200.00|
  MULCHED SEEDING, U                      |                            |                            |
0044 621-06567               237.000  kL  |       0.55000        130.35|       0.75000        177.75|
  WATER                                   |                            |                            |
0045 621-06575             14665.000  m2  |       3.50000      51327.50|       3.65000      53527.25|
  SODDING, NURSERY                        |                            |                            |
0046 714-44240                 5.000  m3  |    1100.00000       5500.00|     610.00000       3050.00|
  CONCRETE, A, STRUCTURES                 |                            |                            |
0047 715-02397                 1.000  EACH|    1250.00000       1250.00|    1464.00000       1464.00|
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0048 715-05019                29.000  m   |     250.00000       7250.00|     219.60000       6368.40|
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0049 715-05024                31.300  m   |     285.00000       8920.50|     231.80000       7255.34|
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0050 715-05048              2798.000  m   |       8.00000      22384.00|       6.10000      17067.80|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0051 715-05053                40.000  m   |      35.00000       1400.00|      36.60000       1464.00|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0052 715-05149               310.800  m   |     170.00000      52836.00|      79.30000      24646.44|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0053 715-05151              1120.900  m   |     130.00000     145717.00|      91.50000     102562.35|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0054 715-05152               267.000  m   |     140.00000      37380.00|     110.00000      29370.00|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,046,891.91                                                  ROUTE : 44 & 7521
     CALL ORDER   : 114                     CONTRACT ID : R -24743-B                   COUNTIES : FAYETTE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1912582              |
                                          |MILESTONE CONTRACTORS, L.P. |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 715-05154                10.500  m   |     245.00000       2572.50|     195.00000       2047.50|
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0056 715-05161                33.000  m   |     315.00000      10395.00|     268.40000       8857.20|
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0057 715-05171                19.000  m   |     160.00000       3040.00|     110.00000       2090.00|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0058 715-05260                44.500  m   |     660.00000      29370.00|     793.00000      35288.50|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.55  |                            |                            |
  m2                                      |                            |                            |
0059 715-46010                 6.000  EACH|     305.00000       1830.00|     427.00000       2562.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0060 715-46020                 1.000  EACH|     350.00000        350.00|     488.00000        488.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0061 715-46040                 4.000  EACH|     605.00000       2420.00|     854.00000       3416.00|
  PIPE END SECTION, 900 mm                |                            |                            |
0062 718-06532              1000.000  m   |       1.55000       1550.00|       3.65000       3650.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0063 718-52610               597.000  m3  |      35.00000      20895.00|      39.00000      23283.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0064 718-99153              6274.000  m2  |       1.50000       9411.00|       1.47000       9222.78|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0065 720-45030                 8.000  EACH|    1450.00000      11600.00|    1464.00000      11712.00|
  INLET, E7                               |                            |                            |
0066 720-45035                 2.000  EACH|    1300.00000       2600.00|    1525.00000       3050.00|
  INLET, F7                               |                            |                            |
0067 720-45045                40.000  EACH|    1200.00000      48000.00|    1647.00000      65880.00|
  INLET, J10                              |                            |                            |
0068 720-45055                12.000  EACH|    1900.00000      22800.00|    1708.00000      20496.00|
  INLET, M10                              |                            |                            |
0069 720-45410                32.000  EACH|    2100.00000      67200.00|    1830.00000      58560.00|
  MANHOLE, C4                             |                            |                            |
0070 720-90984                 1.000  EACH|    2360.00000       2360.00|    2074.00000       2074.00|
  MANHOLE, C2                             |                            |                            |
0071 720-92025                 1.000  EACH|    3400.00000       3400.00|    3050.00000       3050.00|
  MANHOLE, D2                             |                            |                            |
0072 720-94612                 1.000  EACH|    4550.00000       4550.00|    3660.00000       3660.00|
  MANHOLE, K4                             |                            |                            |
0073 720-98174                 4.000  EACH|    2150.00000       8600.00|    2074.00000       8296.00|
  INLET, B15                              |                            |                            |
0074 801-04308                25.000  EACH|      11.00000        275.00|     415.00000      10375.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,046,891.91                                                  ROUTE : 44 & 7521
     CALL ORDER   : 114                     CONTRACT ID : R -24743-B                   COUNTIES : FAYETTE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1912582              |
                                          |MILESTONE CONTRACTORS, L.P. |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 801-06203              5600.000  m   |       0.40000       2240.00|       0.49000       2744.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0076 801-06207               645.000  m   |       4.20000       2709.00|       4.27000       2754.15|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0077 801-06211                 2.000  EACH|     105.00000        210.00|      85.00000        170.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0078 801-06218                13.200  m   |      42.00000        554.40|      24.40000        322.08|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0079 801-06605                 6.000  EACH|      87.00000        522.00|     146.40000        878.40|
  BARRICADE, IIIA                         |                            |                            |
0080 801-06606                21.000  EACH|      87.00000       1827.00|     158.60000       3330.60|
  BARRICADE, IIIB                         |                            |                            |
0081 801-06625                23.000  EACH|      82.00000       1886.00|     115.90000       2665.70|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0082 801-06640                51.000  EACH|      82.00000       4182.00|     134.20000       6844.20|
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06645                55.000  EACH|       1.00000         55.00|      42.70000       2348.50|
  CONSTRUCTION SIGN, B                    |                            |                            |
0084 801-06710               300.000  DAY |      14.00000       4200.00|      24.40000       7320.00|
  FLASHING ARROW SIGN                     |                            |                            |
0085 801-06775                        LUMP|   11023.97000      11023.97|   46360.00000      46360.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0086 802-76020                 0.900  m2  |     104.00000         93.60|     190.00000        171.00|
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0087 802-76025                 3.800  m2  |     145.00000        551.00|     285.00000       1083.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0088 802-76035                 0.800  m2  |     210.00000        168.00|     432.00000        345.60|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0089 802-76055                41.200  m   |      21.00000        865.20|      26.00000       1071.20|
  SIGN POST, A                            |                            |                            |
0090 802-90623                10.000  EACH|      21.00000        210.00|      11.00000        110.00|
  SIGN BRACKET FOR STREET NAME            |                            |                            |
0091 808-06703                62.000  m   |       5.20000        322.40|       1.25000         77.50|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0092 808-75008                50.000  m   |       0.02000          1.00|       2.44000        122.00|
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,046,891.91                                                  ROUTE : 44 & 7521
     CALL ORDER   : 114                     CONTRACT ID : R -24743-B                   COUNTIES : FAYETTE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1912582              |
                                          |MILESTONE CONTRACTORS, L.P. |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 808-75245              3046.000  m   |       3.10000       9442.60|       1.22000       3716.12|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0094 808-75278              2578.700  m   |       0.02000         51.57|       4.90000      12635.63|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0095 808-75297                58.300  m   |      34.35000       2002.61|      12.20000        711.26|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0096 808-75320                 2.000  EACH|     157.00000        314.00|      60.00000        120.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0097 808-75325                 2.000  EACH|     210.00000        420.00|      73.00000        146.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0098 808-75996                30.000  EACH|       5.00000        150.00|      20.00000        600.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0099 808-75998               112.000  EACH|      41.00000       4592.00|      30.50000       3416.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,084,282.00|             $  2,151,200.88|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,084,282.00|             $  2,151,200.88|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 27
     CALL ORDER   : 120                     CONTRACT ID : R -24788-A                   COUNTIES : WAYNE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   65  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,465,998.00     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,938,887.58                                                  ROUTE : I-65
     CALL ORDER   : 140                     CONTRACT ID : R -25667-A                   COUNTIES : JACKSON         BARTHOLOMEW
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 11/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0652148
                                                                                                  0652148
                                                                                                  0652148
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  5,989,406.16     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  7,164,265.56     119.6156%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  7,290,000.00     121.7149%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-2040801
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD AND BRIDGE REHABILITATION
               AND SIGN MODERNIZATION
                                          |                            |                            |
0001 105-06845                        LUMP|   35100.00000      35100.00|   36000.00000      36000.00|   50000.00000       50000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |     800.00000       9600.00|    1800.00000      21600.00|    1600.00000       19200.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  130000.00000     130000.00|  200000.00000     200000.00|  360000.00000      360000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   29000.00000      29000.00|  145500.00000     145500.00|   33000.00000       33000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              4853.200  m2  |       5.00000      24266.00|       8.25000      40038.90|      17.00000       82504.40
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              4638.000  m   |       4.50000      20871.00|       5.70000      26436.60|       9.00000       41742.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-03783                 7.000  EACH|     750.00000       5250.00|     164.20000       1149.40|     164.18000        1149.26
  SIGN, PANEL, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|  100000.00000     100000.00|  115000.00000     115000.00|   75000.00000       75000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0009 202-51328                        LUMP|   49500.00000      49500.00|   50000.00000      50000.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 2                                   |                            |                            |
0010 202-51328                        LUMP|   47500.00000      47500.00|   30000.00000      30000.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 3                                   |                            |                            |
0011 202-51368                52.000  m2  |      25.00000       1300.00|      25.00000       1300.00|      40.00000        2080.00
  SLOPEWALL, REMOVE                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,938,887.58                                                  ROUTE : I-65
     CALL ORDER   : 140                     CONTRACT ID : R -25667-A                   COUNTIES : JACKSON         BARTHOLOMEW
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-2040801
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-51822               939.000  m2  |       9.50000       8920.50|      14.00000      13146.00|       6.00000        5634.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0013 202-60820            287347.200  m2  |       0.34000      97698.05|       0.40000     114938.88|       0.55000      158040.96
  SURFACE MILLING, ASPHALT                |                            |                            |
0014 202-60822                68.900  m2  |      12.00000        826.80|       6.00000        413.40|      11.00000         757.90
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0015 202-74045                 1.000  EACH|      59.00000         59.00|      57.10000         57.10|      57.01000          57.01
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0016 202-99187               330.000  m   |       5.00000       1650.00|      14.00000       4620.00|      10.00000        3300.00
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0017 202-99383                87.000  m   |      16.00000       1392.00|     160.00000      13920.00|     115.00000       10005.00
  TERMINAL JOINT, REMOVE                  |                            |                            |
0018 203-02000              4821.700  m3  |      20.00000      96434.00|      16.00000      77147.20|      11.00000       53038.70
  EXCAVATION, COMMON                      |                            |                            |
0020 205-02224               980.000  m   |       5.00000       4900.00|       4.75000       4655.00|       5.10000        4998.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0021 205-02226                24.000  m   |      32.00000        768.00|      32.80000        787.20|     175.00000        4200.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DRAINAGE BARRIER AT SWALE               |                            |                            |
0022 205-02236                 8.000  EACH|      50.00000        400.00|      50.00000        400.00|      60.00000         480.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0023 206-51220                75.000  m3  |     100.00000       7500.00|      45.00000       3375.00|      45.00000        3375.00
  EXCAVATION, WET                         |                            |                            |
0024 206-51225               283.000  m3  |      20.00000       5660.00|      25.00000       7075.00|      35.00000        9905.00
  EXCAVATION, DRY                         |                            |                            |
0025 211-02060                11.600  m3  |      78.00000        904.80|     130.00000       1508.00|      46.00000         533.60
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0026 211-06467               140.000  m3  |      35.00000       4900.00|      65.00000       9100.00|      46.00000        6440.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0027 213-52830                15.500  m3  |     145.00000       2247.50|     150.00000       2325.00|     250.00000        3875.00
  FLOWABLE MORTAR                         |                            |                            |
0028 303-52308              7942.500  Mg  |      15.00000     119137.50|      18.00000     142965.00|      16.50000      131051.25
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0029 304-06464               733.900  m3  |      29.00000      21283.10|      55.00000      40364.50|      44.00000       32291.60
  SUBBASE FOR PCCP                        |                            |                            |
0030 305-05204               360.000  Mg  |     100.00000      36000.00|      95.00000      34200.00|      76.00000       27360.00
  HMA FOR PATCHING                        |                            |                            |
0031 401-04820              1891.700  Mg  |      33.00000      62426.10|      43.00000      81343.10|      38.00000       71884.60
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,938,887.58                                                  ROUTE : I-65
     CALL ORDER   : 140                     CONTRACT ID : R -25667-A                   COUNTIES : JACKSON         BARTHOLOMEW
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-2040801
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 401-05456             31147.000  Mg  |      43.00000    1339321.00|      50.00000    1557350.00|      52.00000     1619644.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE - -  |                            |                            |
  SMA                                     |                            |                            |
0033 401-05459              6215.400  Mg  |      30.00000     186462.00|      37.00000     229969.80|      38.00000      236185.20
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0034 401-05463              1811.300  Mg  |      36.00000      65206.80|      39.00000      70640.70|      39.00000       70640.70
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0035 401-05464              1029.600  Mg  |      44.00000      45302.40|      58.00000      59716.80|      40.00000       41184.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0036 401-06264                        LUMP|    5000.00000       5000.00|    8000.00000       8000.00|   10000.00000       10000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0037 402-05468              2094.500  Mg  |      35.00000      73307.50|      38.00000      79591.00|      38.00000       79591.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0038 406-05520                90.500  Mg  |     200.00000      18100.00|     175.00000      15837.50|     200.00000       18100.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0040 502-06331              3586.200  m2  |      44.00000     157792.80|      64.00000     229516.80|      52.00000      186482.40
  PCCP, 350 mm                            |                            |                            |
0041 503-05240              1177.900  m   |      14.00000      16490.60|      25.00000      29447.50|      28.00000       32981.20
  D-1 CONTRACTION JOINT                   |                            |                            |
0042 503-05310                87.000  m   |     350.00000      30450.00|     350.00000      30450.00|     250.00000       21750.00
  TERMINAL JOINT                          |                            |                            |
0043 506-06333              2800.000  m2  |      99.50000     278600.00|      98.00000     274400.00|     125.00000      350000.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0044 601-01322                13.300  m   |     100.00000       1330.00|     138.50000       1842.05|     125.00000        1662.50
  GUARDRAIL END TREATMENT, OS, RESET      |                            |                            |
0045 601-01522                20.000  EACH|    1190.00000      23800.00|    1175.00000      23500.00|    1300.00000       26000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0046 601-02206               260.000  m   |      17.00000       4420.00|      16.50000       4290.00|      27.00000        7020.00
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0047 601-04746                 9.000  EACH|    7500.00000      67500.00|    7500.00000      67500.00|    7700.00000       69300.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0048 601-06035                56.700  m   |      18.00000       1020.60|      17.55000        995.09|      25.00000        1417.50
  GUARDRAIL, RESET                        |                            |                            |
0049 601-06777                 2.000  EACH|    7350.00000      14700.00|    7000.00000      14000.00|    7600.00000       15200.00
  GRAVEL BARREL ARRAY                     |                            |                            |
0050 601-94689                10.000  EACH|    1900.00000      19000.00|    2500.00000      25000.00|    2200.00000       22000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0051 601-94690                 7.000  EACH|    2850.00000      19950.00|    3360.00000      23520.00|    3200.00000       22400.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0052 601-97079                 2.000  EACH|    1200.00000       2400.00|     700.00000       1400.00|    2000.00000        4000.00
  GRAVEL BARREL ARRAY, REMOVE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,938,887.58                                                  ROUTE : I-65
     CALL ORDER   : 140                     CONTRACT ID : R -25667-A                   COUNTIES : JACKSON         BARTHOLOMEW
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-2040801
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 601-97080                 3.000  EACH|    1900.00000       5700.00|    2500.00000       7500.00|    2800.00000        8400.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0054 601-99105              3400.000  m   |      27.00000      91800.00|      26.30000      89420.00|      31.00000      105400.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0055 601-99108               547.000  m   |      40.00000      21880.00|      38.90000      21278.30|      51.00000       27897.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0057 602-06639              1210.000  m   |      28.00000      33880.00|      50.00000      60500.00|      75.00000       90750.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0058 602-06646              1293.000  m   |      26.00000      33618.00|      47.00000      60771.00|      70.00000       90510.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0059 602-06729                58.000  EACH|       8.50000        493.00|       8.25000        478.50|       6.00000         348.00
  BARRIER DELINEATOR                      |                            |                            |
0060 603-06040               283.000  m   |      35.00000       9905.00|      33.40000       9452.20|      40.00000       11320.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0061 605-05523               442.100  m   |      14.00000       6189.40|      23.00000      10168.30|      20.00000        8842.00
  CURB, HMA                               |                            |                            |
0062 610-05527             17960.000  Mg  |      31.00000     556760.00|      52.00000     933920.00|      36.00000      646560.00
  HMA FOR APPROACHES                      |                            |                            |
0063 610-06262              1355.000  m2  |      69.00000      93495.00|      60.00000      81300.00|      60.00000       81300.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  350 mm                                  |                            |                            |
0065 611-03392                 6.000  EACH|   12900.00000      77400.00|    8500.00000      51000.00|   35000.00000      210000.00
  TEMPORARY CROSSOVER, A MODIFIED         |                            |                            |
0066 616-02320               701.000  m2  |       1.50000       1051.50|       2.10000       1472.10|       2.50000        1752.50
  GEOTEXTILES                             |                            |                            |
0067 616-06405               301.000  Mg  |      17.00000       5117.00|      30.00000       9030.00|      24.00000        7224.00
  RIPRAP, REVETMENT                       |                            |                            |
0068 616-51367               334.000  m2  |      69.00000      23046.00|      75.00000      25050.00|      75.00000       25050.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0069 621-01004                12.000  EACH|     375.00000       4500.00|     375.00000       4500.00|     250.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0070 621-06545                10.700  Mg  |     550.00000       5885.00|     530.00000       5671.00|     450.00000        4815.00
  FERTILIZER                              |                            |                            |
0071 621-06548                88.000  kg  |      45.00000       3960.00|      44.00000       3872.00|      48.00000        4224.00
  SEED MIXTURE, CV                        |                            |                            |
0072 621-06553              1993.000  kg  |       5.75000      11459.75|       5.58000      11120.94|       6.60000       13153.80
  SEED MIXTURE, R                         |                            |                            |
0073 621-06557               239.000  kg  |       9.45000       2258.55|       9.12000       2179.68|       9.85000        2354.15
  SEED MIXTURE, T                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,938,887.58                                                  ROUTE : I-65
     CALL ORDER   : 140                     CONTRACT ID : R -25667-A                   COUNTIES : JACKSON         BARTHOLOMEW
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-2040801
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 621-06565                59.500  Mg  |     410.00000      24395.00|     405.00000      24097.50|     390.00000       23205.00
  MULCHING MATERIAL                       |                            |                            |
0075 621-06574               232.000  m2  |       7.00000       1624.00|       6.78000       1572.96|       4.55000        1055.60
  SODDING                                 |                            |                            |
0076 701-03753               586.000  m   |      98.00000      57428.00|      83.00000      48638.00|     110.00000       64460.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0077 701-51195                66.000  m   |     124.00000       8184.00|     110.00000       7260.00|     125.00000        8250.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0078 701-51210                24.000  m   |     500.00000      12000.00|     400.00000       9600.00|     400.00000        9600.00
  PILE ENCASEMENT, CONCRETE               |                            |                            |
0079 702-51005               170.200  m3  |     410.00000      69782.00|     600.00000     102120.00|     350.00000       59570.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0080 702-51015                69.500  m3  |     375.00000      26062.50|     400.00000      27800.00|     800.00000       55600.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0081 702-51863              1616.000  EACH|       8.00000      12928.00|       5.00000       8080.00|       6.00000        9696.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0082 702-92857                98.900  m3  |     450.00000      44505.00|     600.00000      59340.00|     400.00000       39560.00
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0083 703-01540               132.000  EACH|       9.00000       1188.00|      14.00000       1848.00|       8.00000        1056.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0084 703-51030             29546.000  kg  |       1.30000      38409.80|       1.05000      31023.30|       1.10000       32500.60
  REINFORCING STEEL                       |                            |                            |
0085 703-51032            112777.000  kg  |       1.37000     154504.49|       1.12000     126310.24|       1.25000      140971.25
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0086 703-97936               552.000  EACH|      11.60000       6403.20|      10.00000       5520.00|      10.00000        5520.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0087 704-51002               529.500  m3  |     478.00000     253101.00|     500.00000     264750.00|     450.00000      238275.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0088 706-05734                24.000  EACH|    1300.00000      31200.00|    1250.00000      30000.00|    1400.00000       33600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0090 706-51025               425.000  m   |     155.00000      65875.00|      99.50000      42287.50|     130.00000       55250.00
  CONCRETE, C, RAILING                    |                            |                            |
0091 709-51821                        LUMP|   10000.00000      10000.00|   10400.00000      10400.00|    9975.00000        9975.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0092 709-51821                        LUMP|    3900.00000       3900.00|    4200.00000       4200.00|    4000.00000        4000.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0093 709-51821                        LUMP|    2900.00000       2900.00|    3100.00000       3100.00|    3000.00000        3000.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0094 711-04121                24.000  EACH|      25.00000        600.00|      10.00000        240.00|      30.00000         720.00
  ANCHOR BOLT, AB1                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,938,887.58                                                  ROUTE : I-65
     CALL ORDER   : 140                     CONTRACT ID : R -25667-A                   COUNTIES : JACKSON         BARTHOLOMEW
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-2040801
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0095 711-51038                        LUMP|  125000.00000     125000.00|  150000.00000     150000.00|  242000.00000      242000.00
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            |
0096 711-51090                88.000  kg  |      45.00000       3960.00|      30.00000       2640.00|      35.00000        3080.00
  PLATES, BRONZE                          |                            |                            |
0097 711-96800              6192.000  EACH|       2.00000      12384.00|       1.85000      11455.20|       1.60000        9907.20
  STUD SHEAR CONNECTOR                    |                            |                            |
0098 713-02478                 3.000  EACH|     925.00000       2775.00|     905.00000       2715.00|     900.00000        2700.00
  GUARDRAIL TRANSITION, TGB, TEMPORARY    |                            |                            |
  BRIDGE APPROACHES                       |                            |                            |
0099 715-05048               884.000  m   |       8.50000       7514.00|       8.20000       7248.80|      24.00000       21216.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0100 715-05053                96.800  m   |      29.00000       2807.20|      32.00000       3097.60|      75.00000        7260.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0101 715-05149                10.000  m   |      65.00000        650.00|      88.50000        885.00|     200.00000        2000.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0102 715-05407                88.000  m   |      19.00000       1672.00|      20.00000       1760.00|      40.00000        3520.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0103 715-46000                 1.000  EACH|     150.00000        150.00|     300.00000        300.00|     500.00000         500.00
  PIPE END SECTION, 300 mm                |                            |                            |
0104 715-99013                37.000  m   |      29.00000       1073.00|      90.00000       3330.00|     160.00000        5920.00
  PIPE, RELOCATE                          |                            |                            |
0105 718-06528                13.000  EACH|     475.00000       6175.00|     700.00000       9100.00|    1300.00000       16900.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0106 718-52610               179.600  m3  |      25.00000       4490.00|      33.50000       6016.60|      45.00000        8082.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0107 720-44000                 8.000  EACH|     275.00000       2200.00|     350.00000       2800.00|     300.00000        2400.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0108 720-44296                18.000  EACH|     325.00000       5850.00|     400.00000       7200.00|     450.00000        8100.00
  CAP INLET                               |                            |                            |
0109 722-51852               190.000  m2  |      85.00000      16150.00|      50.00000       9500.00|      60.00000       11400.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0110 722-60824               939.000  m2  |       5.25000       4929.75|       6.00000       5634.00|       4.50000        4225.50
  SURFACE MILLING                         |                            |                            |
0111 726-92406                40.000  EACH|     500.00000      20000.00|     125.00000       5000.00|     250.00000       10000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0112 730-04844                 1.000  EACH|    1000.00000       1000.00|    2000.00000       2000.00|    2600.00000        2600.00
  GRATED BOX END SECTION, RESET           |                            |                            |
0113 801-04308                 6.000  EACH|     150.00000        900.00|     140.00000        840.00|     140.00000         840.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0114 801-06198                36.000  DAY |     350.00000      12600.00|     375.00000      13500.00|     600.00000       21600.00
  PATROLLER                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,938,887.58                                                  ROUTE : I-65
     CALL ORDER   : 140                     CONTRACT ID : R -25667-A                   COUNTIES : JACKSON         BARTHOLOMEW
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-2040801
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 801-06207             30732.000  m   |       2.80000      86049.60|       2.78000      85434.96|       3.30000      101415.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0116 801-06605                18.000  EACH|      50.00000        900.00|      45.00000        810.00|      45.00000         810.00
  BARRICADE, IIIA                         |                            |                            |
0117 801-06606                27.000  EACH|      55.00000       1485.00|      50.00000       1350.00|      50.00000        1350.00
  BARRICADE, IIIB                         |                            |                            |
0118 801-06640                62.000  EACH|     105.00000       6510.00|     100.00000       6200.00|     100.00000        6200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0119 801-06645                 6.000  EACH|      30.00000        180.00|      30.00000        180.00|      30.00000         180.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0120 801-06710               175.000  DAY |      11.00000       1925.00|      11.00000       1925.00|      11.00000        1925.00
  FLASHING ARROW SIGN                     |                            |                            |
0121 801-06775                        LUMP|   61000.00000      61000.00|  170000.00000     170000.00|  162990.64000      162990.64
  MAINTAINING TRAFFIC                     |                            |                            |
0122 801-09133                 4.000  EACH|    4800.00000      19200.00|    3700.00000      14800.00|    3700.00000       14800.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0123 802-05702                 7.800  m   |      60.00000        468.00|      30.67000        239.23|      30.67000         239.23
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0124 802-07137                 6.000  EACH|     260.00000       1560.00|     157.97000        947.82|     157.97000         947.82
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VIII                        |                            |                            |
0125 802-07151                 8.000  EACH|     260.00000       2080.00|     157.70000       1261.60|     157.70000        1261.60
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0126 802-76015                53.520  m2  |     190.00000      10168.80|     138.06000       7388.97|     138.06000        7388.97
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0127 802-76035                 3.604  m2  |     155.00000        558.62|      71.95000        259.31|      71.95000         259.31
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0128 802-76095              1302.320  kg  |       4.10000       5339.51|       3.36000       4375.80|       3.36000        4375.80
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0130 805-05406                 2.000  EACH|   26000.00000      52000.00|   20000.00000      40000.00|   19281.33000       38562.66
  DATA COLLECTION SITE , 4 LANE           |                            |                            |
0131 807-02370                13.000  EACH|     480.00000       6240.00|     580.00000       7540.00|     578.67000        7522.71
  LIGHT STRUCTURE, REMOVE AND RESET       |                            |                            |
0132 807-02428                13.000  EACH|     970.00000      12610.00|     525.00000       6825.00|     525.03000        6825.39
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            |
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            |
0133 808-06702              9468.800  m   |       1.05000       9942.24|       1.01000       9563.49|       0.95000        8995.36
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,938,887.58                                                  ROUTE : I-65
     CALL ORDER   : 140                     CONTRACT ID : R -25667-A                   COUNTIES : JACKSON         BARTHOLOMEW
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-2040801
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0134 808-06703             38498.400  m   |       0.85000      32723.64|       0.80000      30798.72|       0.70000       26948.88
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0135 808-06705              1487.400  m   |       1.70000       2528.58|       1.60000       2379.84|       2.45000        3644.13
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0136 808-06716              9983.500  m   |       0.80000       7986.80|       0.80000       7986.80|       1.50000       14975.25
  LINE, REMOVE                            |                            |                            |
0137 808-75051               716.400  m   |       5.30000       3796.92|       4.20000       3008.88|       3.25000        2328.30
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0138 808-75054               716.400  m   |       5.30000       3796.92|       4.20000       3008.88|       3.25000        2328.30
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0139 808-75061               179.000  m   |       6.70000       1199.30|       5.50000        984.50|       4.10000         733.90
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0140 808-75245             38954.800  m   |       0.82000      31942.94|       0.80000      31163.84|       0.70000       27268.36
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0141 808-75272               239.000  m   |       9.40000       2246.60|       9.00000       2151.00|       8.00000        1912.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0142 808-75996              2153.000  EACH|       5.00000      10765.00|       2.50000       5382.50|       5.00000       10765.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0143 808-75998              2042.000  EACH|      22.00000      44924.00|      22.00000      44924.00|      23.00000       46966.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0144 202-02274                77.000  m   |       7.00000        539.00|      34.00000       2618.00|      27.00000        2079.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0145 202-02277               508.000  m   |       7.00000       3556.00|      18.00000       9144.00|      28.00000       14224.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0146 202-96133                27.000  m   |      25.00000        675.00|      75.00000       2025.00|      65.00000        1755.00
  PIPE, REMOVE                            |                            |                            |
0147 202-98488                 9.000  EACH|     125.00000       1125.00|     125.00000       1125.00|     200.00000        1800.00
  PIPE END SECTION, REMOVE                |                            |                            |
0148 203-02080                 3.687  km  |   12721.00000      46902.33|   24000.00000      88488.00|    4000.00000       14748.00
  LINEAR GRADING                          |                            |                            |
0149 303-97820              1814.000  Mg  |      15.00000      27210.00|      17.00000      30838.00|      17.00000       30838.00
  AGGREGATE, 8 , CRUSHED, COMPACTED       |                            |                            |
0150 401-05467               950.000  m   |       2.00000       1900.00|       2.00000       1900.00|       2.00000        1900.00
  MILLED HMA CORRUGATIONS                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
                                                                                                                   PAGE : 140 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,938,887.58                                                  ROUTE : I-65
     CALL ORDER   : 140                     CONTRACT ID : R -25667-A                   COUNTIES : JACKSON         BARTHOLOMEW
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-2040801
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0151 405-05517                28.300  Mg  |     300.00000       8490.00|     255.00000       7216.50|     400.00000       11320.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0152 601-02103               101.000  m   |      42.00000       4242.00|      41.10000       4151.10|      51.00000        5151.00
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0153 601-05999                 4.000  EACH|      42.00000        168.00|      40.00000        160.00|      50.00000         200.00
  CURVED TERMINAL END                     |                            |                            |
0154 801-06203              2269.000  m   |       0.43000        975.67|       0.43000        975.67|       0.50000        1134.50
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0155 801-06216               600.000  m   |       4.00000       2400.00|       4.00000       2400.00|       4.00000        2400.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0156 802-04314                 2.000  EACH|     100.00000        200.00|      57.01000        114.02|      57.01000         114.02
  SIGN , POST, REMOVE                     |                            |                            |
0157 802-76025                 1.200  m2  |     180.00000        216.00|     122.34000        146.81|     122.34000         146.81
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0158 802-76065               252.000  m   |       7.75000       1953.00|       4.23000       1065.96|       4.23000        1065.96
  SIGN POST, B                            |                            |                            |
0159 804-06725                14.000  EACH|      60.00000        840.00|      18.00000        252.00|      22.00000         308.00
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0160 804-06740                10.000  EACH|      60.00000        600.00|      19.00000        190.00|      24.00000         240.00
  DELINEATOR WITH POST, D2                |                            |                            |
0161 804-06771                10.000  EACH|      72.00000        720.00|      22.00000        220.00|      30.00000         300.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0162 805-98335              1700.000  m   |      17.00000      28900.00|      11.01000      18717.00|      11.01000       18717.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0163 805-98336                60.000  m   |      19.00000       1140.00|      11.01000        660.60|      11.01000         660.60
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0164 807-86955                 2.000  EACH|     135.00000        270.00|     152.51000        305.02|     152.51000         305.02
  CABLE DUCT MARKER                       |                            |                            |
0165 808-01329                 2.000  EACH|      55.00000        110.00|      53.00000        106.00|      60.00000         120.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                            |                            |
0166 808-75297                20.000  m   |      12.00000        240.00|      11.50000        230.00|       8.00000         160.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0167 722-51842              1245.000  m2  |      70.00000      87150.00|      68.00000      84660.00|      55.00000       68475.00
  BRIDGE DECK OVERLAY                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,938,887.58                                                  ROUTE : I-65
     CALL ORDER   : 140                     CONTRACT ID : R -25667-A                   COUNTIES : JACKSON         BARTHOLOMEW
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-2040801
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0168 722-51846                13.000  m3  |     434.50000       5648.50|     434.50000       5648.50|     434.50000        5648.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0169 801-06625                32.000  EACH|      56.00000       1792.00|      56.00000       1792.00|      56.00000        1792.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
     SECTION TOTALS                       |             $  5,989,406.16|             $  7,164,265.56|                $  7,290,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,989,406.16|             $  7,164,265.56|                $  7,290,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   547,230.20                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25783-A                   COUNTIES : GREENE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9928027

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1991044     JOHNSON COMPANY INC.                     CONDITIONAL BID & AWARD       $    448,107.85     100.0000%
   2   35-2131982     J B I CONSTRUCTION INC.                                                $    473,973.98     105.7723%
   3   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $    523,134.42     116.7429%
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $    544,443.46     121.4983%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $    553,556.30     123.5319%
====================================================================================================================================
                                          |(1) 35-1991044              |(2) 35-2131982              |(3) 35-2126716
                                          |JOHNSON COMPANY INC.        |J B I CONSTRUCTION INC.     |WABASH VALLEY ASPHALT CO. LL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENHANCEMENT, STREETSCAPE
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1000.00000       8000.00|     634.00000        5072.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|    2500.00000       2500.00|    2410.00000        2410.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22000.00000      22000.00|   23525.00000      23525.00|   25496.00000       25496.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3950.00000       3950.00|   41860.00000      41860.00|    5326.00000        5326.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02260                 2.000  EACH|     500.00000       1000.00|     313.00000        626.00|     457.42000         914.84
  TREE, 760 mm, REMOVE                    |                            |                            |
0006 202-52710              3926.000  m2  |       8.00000      31408.00|       6.95000      27285.70|      11.44000       44913.44
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0007 303-52308                40.000  Mg  |      30.00000       1200.00|      21.75000        870.00|      42.09000        1683.60
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0008 305-05204                35.000  Mg  |     150.00000       5250.00|     175.00000       6125.00|      99.96000        3498.60
  HMA FOR PATCHING                        |                            |                            |
0009 604-03643               332.470  m2  |      55.00000      18285.85|     118.25000      39314.58|     122.31000       40664.41
  BRICK PAVERS                            |                            |                            |
0010 604-91531              3358.000  m2  |      32.00000     107456.00|      27.50000      92345.00|      32.99000      110780.42
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0011 605-06140              1116.000  m   |      40.00000      44640.00|      46.95000      52396.20|      84.57000       94380.12
  CURB AND GUTTER, CONCRETE               |                            |                            |
0012 611-05330               568.000  m2  |      42.00000      23856.00|      40.00000      22720.00|      52.23000       29666.64
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0013 622-05649                41.000  EACH|     312.00000      12792.00|     241.50000       9901.50|     231.00000        9471.00
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            |
  32 TO 50 mm                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   547,230.20                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25783-A                   COUNTIES : GREENE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1991044              |(2) 35-2131982              |(3) 35-2126716
                                          |JOHNSON COMPANY INC.        |J B I CONSTRUCTION INC.     |WABASH VALLEY ASPHALT CO. LL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 707-99085                 1.000  EACH|     600.00000        600.00|     300.00000        300.00|     597.35000         597.35
  FLAG POLE , RELOCATE                    |                            |                            |
0015 732-91742                 1.000  EACH|    1700.00000       1700.00|    2000.00000       2000.00|    3500.00000        3500.00
  FIRE HYDRANT , RELOCATE                 |                            |                            |
0016 801-06640                20.000  EACH|      91.00000       1820.00|     150.00000       3000.00|     120.75000        2415.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0017 801-06775                        LUMP|   25000.00000      25000.00|   13000.00000      13000.00|   16660.00000       16660.00
  MAINTAINING TRAFFIC                     |                            |                            |
0018 807-04654                42.000  EACH|    3075.00000     129150.00|    3052.50000     128205.00|    2992.50000      125685.00
  LIGHT POLE , DECORATIVE                 |                            |                            |
     SECTION TOTALS                       |             $    448,107.85|             $    473,973.98|                $    523,134.42
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    448,107.85|             $    473,973.98|                $    523,134.42
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   547,230.20                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25783-A                   COUNTIES : GREENE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENHANCEMENT, STREETSCAPE
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1240.29000       9922.32|    2000.00000      16000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   21560.00000      21560.00|   20000.00000      20000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   19009.50000      19009.50|   34000.00000      34000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4331.25000       4331.25|    5000.00000       5000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02260                 2.000  EACH|     532.40000       1064.80|     950.00000       1900.00|
  TREE, 760 mm, REMOVE                    |                            |                            |
0006 202-52710              3926.000  m2  |      35.38000     138901.88|      10.25000      40241.50|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0007 303-52308                40.000  Mg  |      26.81000       1072.40|      34.00000       1360.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0008 305-05204                35.000  Mg  |     220.22000       7707.70|     145.00000       5075.00|
  HMA FOR PATCHING                        |                            |                            |
0009 604-03643               332.470  m2  |      63.00000      20945.61|     140.00000      46545.80|
  BRICK PAVERS                            |                            |                            |
0010 604-91531              3358.000  m2  |      26.85000      90162.30|      30.50000     102419.00|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0011 605-06140              1116.000  m   |      37.80000      42184.80|      63.00000      70308.00|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0012 611-05330               568.000  m2  |      37.80000      21470.40|      74.00000      42032.00|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0013 622-05649                41.000  EACH|     220.50000       9040.50|     225.00000       9225.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            |
  32 TO 50 mm                             |                            |                            |
0014 707-99085                 1.000  EACH|    1732.50000       1732.50|     850.00000        850.00|
  FLAG POLE , RELOCATE                    |                            |                            |
0015 732-91742                 1.000  EACH|    2677.50000       2677.50|    4200.00000       4200.00|
  FIRE HYDRANT , RELOCATE                 |                            |                            |
0016 801-06640                20.000  EACH|     120.75000       2415.00|     100.00000       2000.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0017 801-06775                        LUMP|   12590.00000      12590.00|   18000.00000      18000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0018 807-04654                42.000  EACH|    3277.50000     137655.00|    3200.00000     134400.00|
  LIGHT POLE , DECORATIVE                 |                            |                            |
     SECTION TOTALS                       |             $    544,443.46|             $    553,556.30|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    544,443.46|             $    553,556.30|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/17/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0743103
                                                                                                  0743103
                                                                                                  0743112
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $ 23,457,495.00     100.0000%
   2   99-9996254     BERNS/WEDDLE/E & B PAVING J/V                                          $ 24,490,985.30     104.4057%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 24,635,265.24     105.0208%
   4   31-4351261     SHELLY & SANDS, INC.                                                   $ 26,743,005.96     114.0062%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 99-9996254              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |BERNS/WEDDLE/E & B PAVING J/|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   LIGHTING INSTALLATION
                                          |                            |                            |
0001 105-06845                        LUMP|  175000.00000     175000.00|  250000.00000     250000.00|  305000.00000      305000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                26.000  MOS |    2000.00000      52000.00|    2400.00000      62400.00|    2700.00000       70200.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP| 1170000.00000    1170000.00| 1224549.00000    1224549.00|  954525.04000      954525.04
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   62000.00000      62000.00|   74000.00000      74000.00|   53000.00000       53000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01032                 8.000  EACH|    1195.78000       9566.24|     700.00000       5600.00|    2450.00000       19600.00
  SAND BARREL ARRAY, REMOVE               |                            |                            |
0006 202-02240             44216.400  m2  |       6.00000     265298.40|       6.13000     271046.53|       5.40000      238768.56
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241              6242.000  m   |       5.25000      32770.50|       9.00000      56178.00|       5.50000       34331.00
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02272                20.200  m   |      42.11000        850.62|      15.00000        303.00|      23.00000         464.60
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02277               661.400  m   |      13.06000       8637.88|      10.00000       6614.00|      13.50000        8928.90
  GUTTER, LIP, REMOVE                     |                            |                            |
0010 202-03783                32.000  EACH|     179.89000       5756.48|     178.11000       5699.52|     150.00000        4800.00
  SIGN, PANEL, REMOVE                     |                            |                            |
0011 202-51328                        LUMP|   79000.00000      79000.00|  168653.64000     168653.64|   90000.00000       90000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0012 202-51328                        LUMP|   60000.00000      60000.00|   99183.34000      99183.34|   78000.00000       78000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 99-9996254              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |BERNS/WEDDLE/E & B PAVING J/|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-51328                        LUMP|    5000.00000       5000.00|   14964.18000      14964.18|    8400.00000        8400.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0014 202-51328                        LUMP|   50000.00000      50000.00|   63470.89000      63470.89|   53000.00000       53000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
0015 202-51328                        LUMP|   33000.00000      33000.00|   71906.52000      71906.52|   62500.00000       62500.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 6                              |                            |                            |
0016 202-51330                        LUMP|   55000.00000      55000.00|  145140.87000     145140.87|   90000.00000       90000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 5  |                            |                            |
0017 202-51368                52.000  m2  |      25.00000       1300.00|      46.80000       2433.60|      44.00000        2288.00
  SLOPEWALL, REMOVE                       |                            |                            |
0018 202-51822               999.000  m2  |      17.00000      16983.00|       9.88000       9870.12|      10.50000       10489.50
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0019 202-60820            193642.000  m2  |       1.76000     340809.92|       1.00000     193642.00|       0.23000       44537.66
  SURFACE MILLING, ASPHALT                |                            |                            |
0020 202-74040                35.000  EACH|     217.26000       7604.10|     215.11000       7528.85|     190.00000        6650.00
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0021 202-74045               235.000  EACH|      69.19000      16259.65|      68.50000      16097.50|      59.00000       13865.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0022 202-74050                 5.000  EACH|     345.95000       1729.75|     342.52000       1712.60|     295.00000        1475.00
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0023 202-91840             18288.000  m   |       3.82000      69860.16|       2.90000      53035.20|       5.00000       91440.00
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0024 202-93483                 4.000  EACH|     345.95000       1383.80|     342.52000       1370.08|     285.00000        1140.00
  BRIDGE BRACKET ASSEMBLY, CROSSROAD      |                            |                            |
  IDENTIFICATION, REMOVE                  |                            |                            |
0025 202-93974                 3.000  EACH|     456.64000       1369.92|     452.12000       1356.36|     385.00000        1155.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM, REMOVE                      |                            |                            |
0026 202-94954               235.000  m   |      21.55000       5064.25|      21.25000       4993.75|      47.00000       11045.00
  BARRIER WALL, CONCRETE, REMOVE          |                            |                            |
0027 202-96479               618.000  EACH|      10.00000       6180.00|       7.61000       4702.98|      10.50000        6489.00
  BOLT, REMOVE                            |                            |                            |
0028 203-02000            118910.000  m3  |       9.00000    1070190.00|      10.02000    1191478.20|       7.80000      927498.00
  EXCAVATION, COMMON                      |                            |                            |
0030 203-02080                 0.400  km  |    7500.00000       3000.00|    7560.00000       3024.00|    7500.00000        3000.00
  LINEAR GRADING                          |                            |                            |
0032 203-51223               180.000  m3  |      16.53000       2975.40|      20.00000       3600.00|      45.00000        8100.00
  EXCAVATION, WATERWAY                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 99-9996254              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |BERNS/WEDDLE/E & B PAVING J/|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 205-02224                57.000  m   |       5.35000        304.95|      20.00000       1140.00|       5.50000         313.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0034 205-02234                53.000  EACH|      50.50000       2676.50|      25.00000       1325.00|      52.00000        2756.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0035 205-02236                83.000  EACH|      50.50000       4191.50|      25.00000       2075.00|      52.00000        4316.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0036 206-51230               705.300  m3  |      25.00000      17632.50|     124.66000      87922.70|      68.00000       47960.40
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0037 211-02060              3222.000  m3  |      19.46000      62700.12|      17.30000      55740.60|      22.00000       70884.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0038 211-06467               191.600  m3  |      60.89000      11666.52|      66.56000      12752.90|      65.00000       12454.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0039 213-52830                 5.000  m3  |     230.12000       1150.60|     200.00000       1000.00|     200.00000        1000.00
  FLOWABLE MORTAR                         |                            |                            |
0040 303-02051                15.000  Mg  |      73.36000       1100.40|      48.80000        732.00|      26.00000         390.00
  STONE, 2                                |                            |                            |
0041 303-52308             25087.400  Mg  |      11.50000     288505.10|      14.00000     351223.60|      14.00000      351223.60
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0042 305-03055                 5.000  Mg  |    1130.00000       5650.00|     900.00000       4500.00|     500.00000        2500.00
  SPECIAL JOINT PATCHING MATERIAL         |                            |                            |
0043 311-06465            189145.000  m2  |       0.15000      28371.75|       0.32000      60526.40|       0.23000       43503.35
  PCCP CRACKING AND SEATING               |                            |                            |
0044 401-05437             92680.000  Mg  |      32.00000    2965760.00|      29.00000    2687720.00|      29.00000     2687720.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0045 401-05455             87010.000  Mg  |      30.00000    2610300.00|      29.00000    2523290.00|      33.20000     2888732.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0046 401-05456             33646.000  Mg  |      52.25000    1758003.50|      40.00000    1345840.00|      51.00000     1715946.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE - SMA|                            |                            |
0047 401-05459              7520.000  Mg  |      34.50000     259440.00|      31.00000     233120.00|      31.90000      239888.00
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0048 401-05463             10710.000  Mg  |      32.00000     342720.00|      29.65000     317551.50|      33.00000      353430.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0049 401-05464              7894.000  Mg  |      43.50000     343389.00|      38.00000     299972.00|      38.00000      299972.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0050 401-05467             67120.000  m   |       0.33000      22149.60|       0.40000      26848.00|       0.50000       33560.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0051 401-06264                        LUMP|    7500.00000       7500.00|    8800.00000       8800.00|    4800.00000        4800.00
  PROFILOGRAPH, HMA                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
                                                                                                                   PAGE : 160 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 99-9996254              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |BERNS/WEDDLE/E & B PAVING J/|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 402-05470             27497.000  Mg  |      33.75000     928023.75|      28.00000     769916.00|      29.00000      797413.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0053 402-05481             17844.000  Mg  |      20.94000     373653.36|      28.00000     499632.00|      28.25000      504093.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0054 402-05483              4241.000  Mg  |      35.25000     149495.25|      31.00000     131471.00|      32.00000      135712.00
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0055 402-05487              5452.000  Mg  |      21.38000     116563.76|      31.25000     170375.00|      32.25000      175827.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0056 402-05490              2740.700  Mg  |      30.00000      82221.00|      38.00000     104146.60|      35.00000       95924.50
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0057 402-05495             21685.000  Mg  |      21.34000     462757.90|      22.50000     487912.50|      30.00000      650550.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0058 406-05520               506.000  Mg  |     200.00000     101200.00|     200.00000     101200.00|     185.00000       93610.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0059 406-05521              1768.000  m2  |       0.05000         88.40|       0.01000         17.68|       0.10000         176.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0060 501-06266                        LUMP|     500.00000        500.00|       0.01000          0.01|     800.00000         800.00
  PROFILOGRAPH, PCCP                      |                            |                            |
0061 506-06333               100.000  m2  |     125.00000      12500.00|     144.00000      14400.00|     110.00000       11000.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0062 601-01522                35.000  EACH|    1136.25000      39768.75|    1150.00000      40250.00|    1150.00000       40250.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0063 601-02103               217.200  m   |      37.98000       8249.26|      38.50000       8362.20|      38.00000        8253.60
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0064 601-05999                18.000  EACH|      40.40000        727.20|      40.00000        720.00|      41.00000         738.00
  CURVED TERMINAL END                     |                            |                            |
0065 601-06233                12.000  EACH|    6262.00000      75144.00|    6900.00000      82800.00|    6250.00000       75000.00
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            |
0066 601-06233                 1.000  EACH|     656.50000        656.50|     900.00000        900.00|     675.00000         675.00
  IMPACT ATTENUATOR, ED, W1, TL-3 , SPARE |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0067 601-06248                 1.000  EACH|   41410.00000      41410.00|   43900.00000      43900.00|   43500.00000       43500.00
  IMPACT ATTENUATOR, R2, W3, TL-3         |                            |                            |
0068 601-06248                 1.000  EACH|   14140.00000      14140.00|   13900.00000      13900.00|   14500.00000       14500.00
  IMPACT ATTENUATOR, R2, W3, TL-3 , SPARE |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0069 601-07023                 2.000  EACH|    6211.50000      12423.00|    4400.00000       8800.00|    6500.00000       13000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0070 601-94689                55.000  EACH|    1893.75000     104156.25|    1950.00000     107250.00|    1900.00000      104500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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0071 601-94690                 8.000  EACH|    2843.15000      22745.20|    2950.00000      23600.00|    2850.00000       22800.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0072 601-97774                10.000  EACH|     737.30000       7373.00|     750.00000       7500.00|     750.00000        7500.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0073 601-97803                 2.000  EACH|    2020.00000       4040.00|    2150.00000       4300.00|    2100.00000        4200.00
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0074 601-99105             12627.185  m   |      27.47000     346868.77|      28.50000     359874.77|      28.50000      359874.77
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0075 601-99123                15.000  EACH|    1888.70000      28330.50|    1850.00000      27750.00|    1950.00000       29250.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0076 602-02476               235.000  m   |     205.00000      48175.00|     379.04000      89074.40|     195.00000       45825.00
  BARRIER, CONCRETE, MODIFIED             |                            |                            |
0077 602-06639               545.400  m   |      50.00000      27270.00|      62.30000      33978.42|      75.00000       40905.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0078 602-06646             15213.000  m   |      45.00000     684585.00|      64.76000     985193.88|      70.00000     1064910.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0079 602-06729               288.000  EACH|       6.00000       1728.00|       9.25000       2664.00|       6.25000        1800.00
  BARRIER DELINEATOR                      |                            |                            |
0080 602-91266                86.000  m   |     250.00000      21500.00|     228.83000      19679.38|     190.00000       16340.00
  MEDIAN BARRIER, CONCRETE, MODIFIED      |                            |                            |
0081 603-06040              9103.000  m   |      10.10000      91940.30|      10.50000      95581.50|      10.50000       95581.50
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0082 603-06045             18288.000  m   |      21.30000     389534.40|      22.90000     418795.20|      22.00000      402336.00
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0083 607-06335                21.000  m   |     150.00000       3150.00|      95.60000       2007.60|     170.00000        3570.00
  PAVED SIDE DITCH, A                     |                            |                            |
0084 610-05527               947.000  Mg  |      55.50000      52558.50|      60.00000      56820.00|      62.00000       58714.00
  HMA FOR APPROACHES                      |                            |                            |
0085 610-06259              2166.100  m2  |      55.00000     119135.50|      81.23000     175952.30|      45.00000       97474.50
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0086 611-52817                 7.000  EACH|   30000.00000     210000.00|   11670.00000      81690.00|   33000.00000      231000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0087 611-52817                 1.000  EACH|    2500.00000       2500.00|    6225.00000       6225.00|     200.00000         200.00
  TEMPORARY CROSSOVER, B , REFURBISH      |                            |                            |
0088 611-91761                 2.000  EACH|   20000.00000      40000.00|    9230.00000      18460.00|   23500.00000       47000.00
  TEMPORARY CROSSOVER, A                  |                            |                            |
0089 615-06505                 2.000  EACH|     419.15000        838.30|     410.00000        820.00|     425.00000         850.00
  MONUMENT, B                             |                            |                            |
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0090 615-06510                55.000  EACH|     308.05000      16942.75|     110.00000       6050.00|     315.00000       17325.00
  MONUMENT, C                             |                            |                            |
0091 616-02320               804.600  m2  |       4.25000       3419.55|       1.00000        804.60|       2.40000        1931.04
  GEOTEXTILES                             |                            |                            |
0092 616-05688                25.000  Mg  |      35.00000        875.00|      42.00000       1050.00|      39.00000         975.00
  RIPRAP, CLASS 1                         |                            |                            |
0093 616-05689              1515.000  Mg  |      30.00000      45450.00|      66.06000     100080.90|      37.00000       56055.00
  RIPRAP, CLASS 2                         |                            |                            |
0094 616-06405               998.000  Mg  |      25.00000      24950.00|      29.03000      28971.94|      26.00000       25948.00
  RIPRAP, REVETMENT                       |                            |                            |
0095 616-06455                20.000  m2  |      85.00000       1700.00|      48.10000        962.00|      54.00000        1080.00
  SLOPEWALL                               |                            |                            |
0096 616-51366               275.000  m2  |      85.00000      23375.00|      67.82000      18650.50|      65.00000       17875.00
  SLOPEWALL, CONCRETE, 125 mm             |                            |                            |
0097 616-51367               280.000  m2  |      85.00000      23800.00|      67.67000      18947.60|      60.00000       16800.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0098 621-06545                45.000  Mg  |     534.29000      24043.05|     529.00000      23805.00|     550.00000       24750.00
  FERTILIZER                              |                            |                            |
0099 621-06553              9500.000  kg  |       5.64000      53580.00|       5.58000      53010.00|       5.75000       54625.00
  SEED MIXTURE, R                         |                            |                            |
0100 621-06559              6390.000  m2  |       0.33000       2108.70|       0.33000       2108.70|       0.35000        2236.50
  MULCHED SEEDING, R                      |                            |                            |
0101 621-06567               286.000  kL  |       0.56000        160.16|       0.55000        157.30|       0.55000         157.30
  WATER                                   |                            |                            |
0102 621-06574             16032.000  m2  |       4.02000      64448.64|       3.50000      56112.00|       3.10000       49699.20
  SODDING                                 |                            |                            |
0103 701-01849               630.300  m   |      85.00000      53575.50|     111.17000      70070.45|      90.00000       56727.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0104 701-03753               260.000  m   |     120.00000      31200.00|     137.29000      35695.40|     100.00000       26000.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0105 702-51005               389.400  m3  |     500.00000     194700.00|     669.12000     260555.33|     675.00000      262845.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0106 702-51015               109.100  m3  |     500.00000      54550.00|     846.78000      92383.70|     290.00000       31639.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0107 702-51100               674.000  kg  |       7.00000       4718.00|       6.78000       4569.72|      15.75000       10615.50
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0108 702-51110              2385.000  kg  |       5.00000      11925.00|       6.02000      14357.70|       7.75000       18483.75
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0109 702-51863              3005.000  EACH|       5.00000      15025.00|       7.10000      21335.50|      11.00000       33055.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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0110 703-03622                36.000  EACH|      14.00000        504.00|      15.06000        542.16|      20.00000         720.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            |
   MODIFIED                               |                            |                            |
0111 703-06029            183808.000  kg  |       1.08000     198512.64|       1.43000     262845.44|       1.15000      211379.20
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0112 703-51030             12997.000  kg  |       1.00000      12997.00|       1.39000      18065.83|       1.05000       13646.85
  REINFORCING STEEL                       |                            |                            |
0113 703-51032             70170.000  kg  |       1.08000      75783.60|       1.43000     100343.10|       1.20000       84204.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0114 703-97936              1220.000  EACH|      10.00000      12200.00|      15.06000      18373.20|      19.00000       23180.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0115 704-05892               486.100  m3  |     550.00000     267355.00|     697.86000     339229.75|     515.00000      250341.50
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0116 704-51002               301.400  m3  |     550.00000     165770.00|     811.92000     244712.69|     485.00000      146179.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0117 706-05732                16.000  EACH|    1100.00000      17600.00|    1351.49000      21623.84|    1675.00000       26800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0118 706-05734                24.000  EACH|    1200.00000      28800.00|    1351.49000      32435.76|    1675.00000       40200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0119 706-51020               292.800  m3  |     345.00000     101016.00|     459.46000     134529.89|     580.00000      169824.00
  CONCRETE, C, RAILING                    |                            |                            |
0120 706-51025               156.000  m   |     120.00000      18720.00|     130.37000      20337.72|     195.00000       30420.00
  CONCRETE, C, RAILING                    |                            |                            |
0121 707-05973               218.000  m2  |     345.00000      75210.00|     353.20000      76997.60|     360.00000       78480.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 686 mm X 914 mm                     |                            |                            |
0122 709-04647                        LUMP|   20000.00000      20000.00|   22734.93000      22734.93|   25500.00000       25500.00
  FIBER WRAP CONCRETE CASING SYSTEM       |                            |                            |
0123 709-51821                        LUMP|    3900.00000       3900.00|    4186.65000       4186.65|    4500.00000        4500.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0124 709-51821                        LUMP|    8500.00000       8500.00|    9134.50000       9134.50|    9500.00000        9500.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0125 709-51821                        LUMP|    4400.00000       4400.00|    4730.37000       4730.37|    3900.00000        3900.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0126 709-51821                        LUMP|    6300.00000       6300.00|    6714.95000       6714.95|    7400.00000        7400.00
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0127 709-51821                        LUMP|    6600.00000       6600.00|    7090.12000       7090.12|    6650.00000        6650.00
  SURFACE SEAL , STR. NO. 5               |                            |                            |
0128 709-51821                        LUMP|    3800.00000       3800.00|    3996.35000       3996.35|    3900.00000        3900.00
  SURFACE SEAL , STR. NO. 6               |                            |                            |
0129 711-01786               270.000  EACH|      18.00000       4860.00|      16.31000       4403.70|      15.50000        4185.00
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
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0130 711-51038                        LUMP|   63000.00000      63000.00|   64950.35000      64950.35|   74300.00000       74300.00
  STRUCTURAL STEEL , STR. NO. 2           |                            |                            |
0131 711-51038                        LUMP|  105000.00000     105000.00|  145519.40000     145519.40|  132000.00000      132000.00
  STRUCTURAL STEEL , STR. NO. 4           |                            |                            |
0132 711-51038                        LUMP|  316000.00000     316000.00|  481249.05000     481249.05|  739000.00000      739000.00
  STRUCTURAL STEEL , STR. NO. 5           |                            |                            |
0133 711-51070                56.000  EACH|      20.19000       1130.64|      23.12000       1294.72|     105.00000        5880.00
  ANCHOR PLATE, AP 1                      |                            |                            |
0134 711-51075                10.000  EACH|      21.01000        210.10|      28.90000        289.00|     105.00000        1050.00
  ANCHOR PLATE, AP2                       |                            |                            |
0135 711-51080                 6.000  EACH|      21.83000        130.98|      34.68000        208.08|     105.00000         630.00
  ANCHOR PLATE, AP3                       |                            |                            |
0136 711-51877                        LUMP|   30000.00000      30000.00|   19520.94000      19520.94|   52500.00000       52500.00
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  2                                       |                            |                            |
0137 711-95290                 5.400  m   |      50.50000        272.70|     132.02000        712.91|     130.00000         702.00
  FIELD WELDING                           |                            |                            |
0138 714-26702                81.600  m   |     880.00000      71808.00|     776.00000      63321.60|     735.00000       59976.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1800 mm x 900 mm              |                            |                            |
0139 714-26717               208.600  m   |    1500.00000     312900.00|    1477.00000     308102.20|    1275.00000      265965.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3000 mm x 1500 mm             |                            |                            |
0140 715-03475                 8.000  EACH|     383.59000       3068.72|     483.00000       3864.00|     359.78000        2878.24
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0141 715-03476                 4.000  EACH|     706.15000       2824.60|    1046.00000       4184.00|     700.00000        2800.00
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0142 715-03584                 5.000  EACH|     482.70000       2413.50|     569.00000       2845.00|     465.00000        2325.00
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0143 715-04612                83.000  m   |     168.11000      13953.13|     156.00000      12948.00|      86.00000        7138.00
  PIPE , RCP,II,DO.3=50, 300 mm, EXTENSION|                            |                            |
0144 715-05019               100.000  m   |     135.64000      13564.00|     170.00000      17000.00|     175.00000       17500.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0145 715-05048             13836.000  m   |       4.57000      63230.52|       6.63000      91732.68|       5.00000       69180.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0146 715-05053              5071.000  m   |      25.25000     128042.75|      28.00000     141988.00|      26.00000      131846.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0147 715-05119               100.000  m   |      64.47000       6447.00|      68.00000       6800.00|      72.00000        7200.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0148 715-05121               100.000  m   |      72.24000       7224.00|      75.50000       7550.00|      88.00000        8800.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
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0149 715-05123               184.000  m   |     101.53000      18681.52|     120.00000      22080.00|     105.00000       19320.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0150 715-05125               100.000  m   |     100.42000      10042.00|     141.50000      14150.00|     140.00000       14000.00
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0151 715-05151               333.000  m   |      67.79000      22574.07|      71.70000      23876.10|      69.00000       22977.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0152 715-05169                32.000  m   |      70.71000       2262.72|      71.70000       2294.40|      48.00000        1536.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0153 715-05203             54543.000  m   |       3.51000     191445.93|       3.60000     196354.80|       3.75000      204536.25
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0154 715-05407               208.200  m   |      18.69000       3891.26|      38.58000       8032.36|      15.50000        3227.10
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0155 715-05422               232.000  m   |     182.51000      42342.32|     164.00000      38048.00|     180.00000       41760.00
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0156 715-05596                 2.000  m   |     169.00000        338.00|     435.00000        870.00|     130.00000         260.00
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0157 715-05756                 8.000  m   |      64.32000        514.56|     128.50000       1028.00|      85.00000         680.00
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0158 715-05889                 8.400  m   |     166.79000       1401.04|     302.00000       2536.80|     175.00000        1470.00
  PIPE EXTENSION, CIRCULAR, 750 mm        |                            |                            |
0159 715-05903                 9.000  m   |     217.18000       1954.62|     483.00000       4347.00|     110.00000         990.00
  PIPE, RCP, CLASS II, D0.3=50, 375 mm    |                            |                            |
  EXTENSION                               |                            |                            |
0160 715-06507                25.700  m   |     117.50000       3019.75|     253.00000       6502.10|     120.00000        3084.00
  PIPE, RCP, II, D0.3=60, 450 mm EXTENSION|                            |                            |
0161 715-06508                35.600  m   |     194.70000       6931.32|     302.50000      10769.00|     165.00000        5874.00
  PIPE, RCP, II, D0.3=50, 600 mm EXTENSION|                            |                            |
0162 715-07071                 3.000  EACH|    1434.81000       4304.43|    1100.00000       3300.00|    1650.00000        4950.00
  SAFETY METAL END SECTION, 4:1, 750 mm   |                            |                            |
0163 715-44240                 7.800  m3  |     671.22000       5235.52|     980.00000       7644.00|    1250.00000        9750.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0164 715-46000                42.000  EACH|     225.52000       9471.84|     255.00000      10710.00|     250.00000       10500.00
  PIPE END SECTION, 300 mm                |                            |                            |
0165 715-46005                13.000  EACH|     225.52000       2931.76|     295.00000       3835.00|     275.00000        3575.00
  PIPE END SECTION, 375 mm                |                            |                            |
0166 715-46010                 7.000  EACH|     252.73000       1769.11|     335.00000       2345.00|     280.00000        1960.00
  PIPE END SECTION, 450 mm                |                            |                            |
0167 715-46020                12.000  EACH|     291.59000       3499.08|     560.00000       6720.00|     325.00000        3900.00
  PIPE END SECTION, 600 mm                |                            |                            |
0168 715-46030                 4.000  EACH|     437.32000       1749.28|     560.00000       2240.00|     480.00000        1920.00
  PIPE END SECTION, 750 mm                |                            |                            |
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0169 715-95325                20.000  m   |      91.33000       1826.60|     100.00000       2000.00|      75.00000        1500.00
  INVERT, CONCRETE PAVED                  |                            |                            |
0170 715-97691                 2.000  EACH|    5479.01000      10958.02|    4970.00000       9940.00|    5400.00000       10800.00
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            |
0171 715-97692                 2.000  EACH|    6384.49000      12768.98|    5855.00000      11710.00|    5400.00000       10800.00
  GRATED BOX END SECTION, I, 4:1, 900 mm  |                            |                            |
0172 715-98976                 3.000  EACH|    5211.83000      15635.49|    5600.00000      16800.00|    5800.00000       17400.00
  GRATED BOX END SECTION, II, 6:1, 600 mm |                            |                            |
0173 718-06526              3541.000  Mg  |      40.00000     141640.00|      34.00000     120394.00|      35.00000      123935.00
  HMA FOR UNDERDRAINS                     |                            |                            |
0174 718-06529               716.000  EACH|     454.50000     325422.00|     400.00000     286400.00|     475.00000      340100.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0175 718-06531                22.000  EACH|     378.75000       8332.50|     375.00000       8250.00|     400.00000        8800.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0176 718-06532              5000.000  m   |       3.31000      16550.00|       3.00000      15000.00|       3.10000       15500.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0177 718-52610              7490.000  m3  |      31.06000     232639.40|      43.00000     322070.00|      33.00000      247170.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0178 718-99153            129228.000  m2  |       0.91000     117597.48|       0.80000     103382.40|       1.00000      129228.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0179 720-44296                 4.000  EACH|     364.16000       1456.64|     300.00000       1200.00|     450.00000        1800.00
  CAP INLET                               |                            |                            |
0180 720-45030                 1.000  EACH|     943.67000        943.67|     830.00000        830.00|    2075.00000        2075.00
  INLET, E7                               |                            |                            |
0181 720-45065                 2.000  EACH|    1709.25000       3418.50|    2121.00000       4242.00|    2775.00000        5550.00
  INLET, N12                              |                            |                            |
0182 720-45069                10.000  EACH|    1020.42000      10204.20|    1305.00000      13050.00|    2775.00000       27750.00
  INLET, P12                              |                            |                            |
0183 720-45141                 1.000  EACH|    1086.60000       1086.60|    1400.00000       1400.00|    5650.00000        5650.00
  INLET, H5, MODIFIED                     |                            |                            |
0184 722-51401                60.000  m2  |     350.00000      21000.00|     285.61000      17136.60|     340.00000       20400.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0185 722-51842              4611.300  m2  |      50.00000     230565.00|      38.96000     179656.25|      48.00000      221342.40
  BRIDGE DECK OVERLAY                     |                            |                            |
0186 722-51846                46.800  m3  |     434.50000      20334.60|     434.50000      20334.60|     434.50000       20334.60
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0187 722-51852               347.000  m2  |      50.00000      17350.00|     137.35000      47660.45|      90.00000       31230.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0188 722-60824              3811.900  m2  |       3.34000      12731.75|       6.63000      25272.90|       3.80000       14485.22
  SURFACE MILLING                         |                            |                            |
0189 724-03276                81.500  m   |     360.44000      29375.86|      44.44000       3621.86|     235.00000       19152.50
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
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0190 724-51925                29.000  m   |     278.35000       8072.15|     164.28000       4764.12|     450.00000       13050.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0191 726-92406                 5.000  EACH|    1071.86000       5359.30|    1082.64000       5413.20|    1050.00000        5250.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0192 728-98377                        LUMP|    6803.64000       6803.64|    7329.35000       7329.35|    3300.00000        3300.00
  MASONRY COATING                         |                            |                            |
0193 729-51875                 6.900  m2  |     572.72000       3951.77|     268.80000       1854.72|     250.00000        1725.00
  CONCRETE, A, PATCHING                   |                            |                            |
0194 801-01093                10.000  EACH|    1161.50000      11615.00|    1196.19000      11961.90|    1200.00000       12000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0195 801-01851                        LUMP|   30517.85000      30517.85|   30215.69000      30215.69|   29000.00000       29000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0196 801-03290                 8.000  EACH|     252.50000       2020.00|     271.86000       2174.88|     265.00000        2120.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0197 801-03291                13.000  EACH|      75.75000        984.75|      87.00000       1131.00|      80.00000        1040.00
  CONSTRUCTION SIGN, D                    |                            |                            |
0198 801-04308                 4.000  EACH|     757.50000       3030.00|     815.58000       3262.32|     775.00000        3100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0199 801-06203             42148.000  m   |       0.22000       9272.56|       0.52000      21916.96|       0.60000       25288.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0200 801-06207             80595.000  m   |       2.61000     210352.95|       2.00000     161190.00|       2.70000      217606.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0201 801-06469             15987.000  m   |       4.83000      77217.21|       4.00000      63948.00|       5.30000       84731.10
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0202 801-06577                24.000  m   |      20.20000        484.80|      40.00000        960.00|      42.00000        1008.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0203 801-06605                 6.000  EACH|     126.25000        757.50|     135.93000        815.58|     132.00000         792.00
  BARRICADE, IIIA                         |                            |                            |
0204 801-06606                27.000  EACH|     146.45000       3954.15|     157.68000       4257.36|     150.00000        4050.00
  BARRICADE, IIIB                         |                            |                            |
0205 801-06625                26.000  EACH|      70.70000       1838.20|      97.87000       2544.62|      74.00000        1924.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0206 801-06640                93.000  EACH|     174.73000      16249.89|     190.30000      17697.90|     180.00000       16740.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0207 801-06645                27.000  EACH|      55.55000       1499.85|      65.25000       1761.75|      58.00000        1566.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0208 801-06710              1080.000  DAY |      12.63000      13640.40|      10.00000      10800.00|      13.25000       14310.00
  FLASHING ARROW SIGN                     |                            |                            |
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0209 801-06775                        LUMP|  150000.00000     150000.00|  493057.76000     493057.76|  210000.00000      210000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0210 802-05701               196.550  m   |      22.52000       4426.31|      22.30000       4383.07|      22.00000        4324.10
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0211 802-05702               925.750  m   |      17.52000      16219.14|      17.35000      16061.76|      17.00000       15737.75
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0212 802-05706                95.750  m   |      25.25000       2417.69|      25.00000       2393.75|      25.00000        2393.75
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0213 802-07057               591.300  m2  |     123.79000      73197.03|     122.56000      72469.73|     125.00000       73912.50
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0214 802-07060               150.000  EACH|      19.37000       2905.50|      19.18000       2877.00|      16.00000        2400.00
  SIGN, SHEET, RELOCATE                   |                            |                            |
0215 802-07137                10.000  EACH|     174.72000       1747.20|     172.99000       1729.90|     155.00000        1550.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VIII                        |                            |                            |
0216 802-07138                 8.450  EACH|     174.72000       1476.38|     172.99000       1461.77|     155.00000        1309.75
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, IX                          |                            |                            |
0217 802-07151                40.000  EACH|     174.61000       6984.40|     172.88000       6915.20|     155.00000        6200.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0218 802-07152                 4.000  EACH|     203.38000        813.52|     201.37000        805.48|     185.00000         740.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, X                           |                            |                            |
0219 802-07158                 3.000  EACH|    2772.52000       8317.56|    2745.07000       8235.21|    2650.00000        7950.00
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, I                           |                            |                            |
0220 802-76025                69.390  m2  |      69.69000       4835.79|      69.00000       4787.91|      70.00000        4857.30
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0221 802-76035               170.969  m2  |      64.14000      10965.95|      63.50000      10856.53|      66.00000       11283.95
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0222 802-76045                18.446  m2  |      91.91000       1695.37|      91.00000       1678.59|      95.00000        1752.37
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0223 802-76065                36.480  m   |       3.05000        111.26|       3.02000        110.17|       2.90000         105.79
  SIGN POST, B                            |                            |                            |
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0224 802-76095              8680.020  kg  |       3.56000      30900.87|       3.52000      30553.67|       3.50000       30380.07
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0225 802-76140                 4.000  EACH|   15240.97000      60963.88|   15090.07000      60360.28|   15500.00000       62000.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0226 802-76175                15.600  m   |     344.45000       5373.42|     341.04000       5320.22|     350.00000        5460.00
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (CANTILEVER)                   |                            |                            |
0227 802-94674                 6.000  EACH|     884.78000       5308.68|     876.02000       5256.12|     850.00000        5100.00
  BRIDGE BRACKET ASSEMBLY, CROSSROAD      |                            |                            |
  IDENTIFICATION                          |                            |                            |
0228 802-96800              9046.000  EACH|       1.86000      16825.56|       2.00000      18092.00|       2.10000       18996.60
  SHEAR STUD CONNECTOR                    |                            |                            |
0229 804-06770               738.000  EACH|      16.16000      11926.08|      10.60000       7822.80|      16.50000       12177.00
  DELINEATOR POST                         |                            |                            |
0230 805-04977                 5.000  EACH|    8145.02000      40725.10|    8064.38000      40321.90|    8350.00000       41750.00
  MICROLOOP DETECTOR STATION              |                            |                            |
0231 805-06107                16.000  EACH|      33.31000        532.96|      32.98000        527.68|      33.00000         528.00
  PADLOCK                                 |                            |                            |
0232 805-06136                 5.000  EACH|    4346.54000      21732.70|    4303.50000      21517.50|    4500.00000       22500.00
  LOCAL INDUCTANCE DET AFP                |                            |                            |
0233 805-06592               227.000  m   |      42.23000       9586.21|      41.81000       9490.87|      37.00000        8399.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0234 805-06595               903.000  m   |      11.49000      10375.47|      11.38000      10276.14|      10.00000        9030.00
  CONDUIT, PVC, 50 mm                     |                            |                            |
0235 805-06600               163.000  m   |      54.70000       8916.10|      54.16000       8828.08|      46.00000        7498.00
  CONDUIT, PVC, 75 mm                     |                            |                            |
0236 805-06600               110.000  m   |      54.70000       6017.00|      54.16000       5957.60|      48.00000        5280.00
  CONDUIT, PVC, 75 mm , DIRECTIONAL PUSH  |                            |                            |
0237 805-07074                 4.000  EACH|   15845.52000      63382.08|   15688.63000      62754.52|   16000.00000       64000.00
  ITS CONTROLLER CABINET                  |                            |                            |
0238 805-07075                 4.000  EACH|     969.64000       3878.56|     960.04000       3840.16|     850.00000        3400.00
  ITS CABINET FOUNDATION                  |                            |                            |
0239 805-07077                 3.000  EACH|   10062.22000      30186.66|    9962.59000      29887.77|   10000.00000       30000.00
  CAMERA LOWERING SYSTEM, ITS, 15.24 m    |                            |                            |
0240 805-07078                 1.000  EACH|   23165.36000      23165.36|   22936.00000      22936.00|   24000.00000       24000.00
  CAMERA LOWERING SYSTEM, ITS, 30.48 m    |                            |                            |
0241 805-86810                 2.000  EACH|    3442.11000       6884.22|    3408.03000       6816.06|    3500.00000        7000.00
  SERVICE POINT, II                       |                            |                            |
0242 805-86820                16.000  EACH|     576.72000       9227.52|     571.01000       9136.16|     550.00000        8800.00
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
                                                                                                                   PAGE : 160 -14
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 99-9996254              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |BERNS/WEDDLE/E & B PAVING J/|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0243 805-86889               580.000  m   |       1.36000        788.80|       1.35000        783.00|       1.25000         725.00
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0244 805-86920                24.000  EACH|       7.87000        188.88|       7.79000        186.96|       7.00000         168.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0245 805-86925                12.000  EACH|      17.30000        207.60|      17.13000        205.56|      16.00000         192.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0246 805-86930                24.000  EACH|       6.65000        159.60|       6.58000        157.92|       5.75000         138.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0247 805-86935                36.000  EACH|      16.92000        609.12|      16.75000        603.00|      16.00000         576.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0248 805-86955                10.000  EACH|     177.27000       1772.70|     175.51000       1755.10|     155.00000        1550.00
  CABLE DUCT MARKER                       |                            |                            |
0249 805-91706                20.000  EACH|     101.00000       2020.00|      50.18000       1003.60|      31.00000         620.00
  ANCHOR BOLT, REPAIR                     |                            |                            |
0250 805-98335              2050.000  m   |      13.03000      26711.50|      12.90000      26445.00|      12.00000       24600.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0251 805-98336                80.000  m   |      13.03000       1042.40|      12.90000       1032.00|      12.00000         960.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0252 807-02191                37.000  EACH|     310.48000      11487.76|     307.41000      11374.17|     290.00000       10730.00
  HANDHOLE, LIGHTING                      |                            |                            |
0253 807-04651               494.000  m   |       2.92000       1442.48|       2.89000       1427.66|       2.75000        1358.50
  WIRE                                    |                            |                            |
0254 807-04652                 4.000  EACH|    1828.17000       7312.68|    1810.07000       7240.28|    1650.00000        6600.00
  SERVICE POINT , ATMS                    |                            |                            |
0255 807-06109                 5.000  EACH|     736.59000       3682.95|     729.30000       3646.50|     770.00000        3850.00
  TRANSIENT VOLTAGE SURGE SUPPRESSOR      |                            |                            |
0256 807-78590                 7.000  EACH|     640.36000       4482.52|     634.02000       4438.14|     610.00000        4270.00
  HANDHOLE                                |                            |                            |
0257 807-82016                 2.000  EACH|     786.33000       1572.66|     778.54000       1557.08|     670.00000        1340.00
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0258 807-84804                 9.000  EACH|    1028.19000       9253.71|    1018.01000       9162.09|    1050.00000        9450.00
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0259 807-84814                 6.000  EACH|    1097.07000       6582.42|    1086.21000       6517.26|    1100.00000        6600.00
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 99-9996254              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |BERNS/WEDDLE/E & B PAVING J/|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0260 807-86620                16.000  EACH|     208.06000       3328.96|     206.00000       3296.00|     205.00000        3280.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0261 807-86790                 4.000  EACH|     374.71000       1498.84|     371.00000       1484.00|     375.00000        1500.00
  LUMINAIRE,SIGN, MERCURY VAPOR, WITH     |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
0262 807-86910                18.000  EACH|      30.52000        549.36|      30.22000        543.96|      30.00000         540.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0263 807-86915                20.000  EACH|      31.63000        632.60|      31.32000        626.40|      31.00000         620.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0264 807-86950                18.000  EACH|      50.40000        907.20|      49.90000        898.20|      45.00000         810.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0265 808-01226              4807.000  EACH|       5.00000      24035.00|       3.00000      14421.00|       1.00000        4807.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0266 808-06702              8007.000  m   |       1.04000       8327.28|       2.00000      16014.00|       2.10000       16814.70
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0267 808-06703             35532.000  m   |       0.83000      29491.56|       1.13000      40151.16|       1.20000       42638.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0268 808-06705              3607.000  m   |       1.66000       5987.62|       4.00000      14428.00|       4.25000       15329.75
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0269 808-06716             17490.000  m   |       0.81000      14166.90|       1.20000      20988.00|       1.25000       21862.50
  LINE, REMOVE                            |                            |                            |
0270 808-75245             64663.000  m   |       0.83000      53670.29|       0.01000        646.63|       0.01000         646.63
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0271 808-75272               259.000  m   |       8.99000       2328.41|      15.00000       3885.00|      15.50000        4014.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0272 808-75297               127.000  m   |       8.99000       1141.73|      20.00000       2540.00|      21.00000        2667.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0273 808-75320                 8.000  EACH|      49.49000        395.92|     300.00000       2400.00|     315.00000        2520.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0274 805-05406                 4.000  EACH|   22001.18000      88004.72|   21783.35000      87133.40|   21800.00000       87200.00
  DATA COLLECTION SITE , 4 LANE           |                            |                            |
0275 621-06565               225.000  Mg  |     408.04000      91809.00|     404.00000      90900.00|     425.00000       95625.00
  MULCHING MATERIAL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 99-9996254              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |BERNS/WEDDLE/E & B PAVING J/|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0276 207-06499            160155.000  m2  |       2.80000     448434.00|       3.01000     482066.55|       3.85000      616596.75
  SUBGRADE TREATMENT , A                  |                            |                            |
0277 202-99187              9103.000  m   |       3.28000      29857.84|       2.50000      22757.50|       2.90000       26398.70
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0278 621-01004                 4.000  EACH|     303.00000       1212.00|     300.00000       1200.00|     315.00000        1260.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0279 402-05477               892.000  Mg  |      50.00000      44600.00|      41.00000      36572.00|      47.00000       41924.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0280 402-05474              2289.000  Mg  |      39.00000      89271.00|      32.50000      74392.50|      32.60000       74621.40
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0281 202-60822             28644.900  m2  |       0.71000      20337.88|       0.95000      27212.66|       1.05000       30077.15
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
     SECTION TOTALS                       |             $ 23,457,495.00|             $ 24,490,985.30|                $ 24,635,265.24
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 23,457,495.00|             $ 24,490,985.30|                $ 24,635,265.24
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   LIGHTING INSTALLATION
                                          |                            |                            |
0001 105-06845                        LUMP|  185381.00000     185381.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                26.000  MOS |    1710.30000      44467.80|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  644525.00000     644525.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  140762.30000     140762.30|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01032                 8.000  EACH|    2559.30000      20474.40|                            |
  SAND BARREL ARRAY, REMOVE               |                            |                            |
0006 202-02240             44216.400  m2  |       9.80000     433320.72|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241              6242.000  m   |       5.55000      34643.10|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02272                20.200  m   |      42.65000        861.53|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02277               661.400  m   |      13.85000       9160.39|                            |
  GUTTER, LIP, REMOVE                     |                            |                            |
0010 202-03783                32.000  EACH|     234.60000       7507.20|                            |
  SIGN, PANEL, REMOVE                     |                            |                            |
0011 202-51328                        LUMP|   90642.40000      90642.40|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0012 202-51328                        LUMP|   79978.60000      79978.60|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0013 202-51328                        LUMP|    8531.00000       8531.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0014 202-51328                        LUMP|   53319.05000      53319.05|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
0015 202-51328                        LUMP|   63982.85000      63982.85|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 6                              |                            |                            |
0016 202-51330                        LUMP|   90642.40000      90642.40|                            |
  PRESENT STRUCTURE, REMOVE , STR. NO. 5  |                            |                            |
0017 202-51368                52.000  m2  |      23.45000       1219.40|                            |
  SLOPEWALL, REMOVE                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 202-51822               999.000  m2  |      10.65000      10639.35|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0019 202-60820            193642.000  m2  |       2.55000     493787.10|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0020 202-74040                35.000  EACH|     132.25000       4628.75|                            |
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0021 202-74045               235.000  EACH|       8.30000       1950.50|                            |
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0022 202-74050                 5.000  EACH|     191.95000        959.75|                            |
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0023 202-91840             18288.000  m   |       4.05000      74066.40|                            |
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0024 202-93483                 4.000  EACH|     447.90000       1791.60|                            |
  BRIDGE BRACKET ASSEMBLY, CROSSROAD      |                            |                            |
  IDENTIFICATION, REMOVE                  |                            |                            |
0025 202-93974                 3.000  EACH|     693.15000       2079.45|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM, REMOVE                      |                            |                            |
0026 202-94954               235.000  m   |      67.20000      15792.00|                            |
  BARRIER WALL, CONCRETE, REMOVE          |                            |                            |
0027 202-96479               618.000  EACH|      10.65000       6581.70|                            |
  BOLT, REMOVE                            |                            |                            |
0028 203-02000            118910.000  m3  |      14.60000    1736086.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0030 203-02080                 0.400  km  |   21327.65000       8531.06|                            |
  LINEAR GRADING                          |                            |                            |
0032 203-51223               180.000  m3  |      16.00000       2880.00|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0033 205-02224                57.000  m   |       5.65000        322.05|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0034 205-02234                53.000  EACH|      53.30000       2824.90|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0035 205-02236                83.000  EACH|      53.30000       4423.90|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0036 206-51230               705.300  m3  |     104.20000      73492.26|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0037 211-02060              3222.000  m3  |      22.95000      73944.90|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
                                                                                                                   PAGE : 160 -19
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 211-06467               191.600  m3  |      66.10000      12664.76|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0039 213-52830                 5.000  m3  |     170.60000        853.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0040 303-02051                15.000  Mg  |      26.65000        399.75|                            |
  STONE, 2                                |                            |                            |
0041 303-52308             25087.400  Mg  |      18.65000     467880.01|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0042 305-03055                 5.000  Mg  |     769.95000       3849.75|                            |
  SPECIAL JOINT PATCHING MATERIAL         |                            |                            |
0043 311-06465            189145.000  m2  |       0.50000      94572.50|                            |
  PCCP CRACKING AND SEATING               |                            |                            |
0044 401-05437             92680.000  Mg  |      31.15000    2886982.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0045 401-05455             87010.000  Mg  |      32.10000    2793021.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0046 401-05456             33646.000  Mg  |      51.20000    1722675.20|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE - SMA|                            |                            |
0047 401-05459              7520.000  Mg  |      35.10000     263952.00|                            |
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0048 401-05463             10710.000  Mg  |      31.50000     337365.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0049 401-05464              7894.000  Mg  |      31.65000     249845.10|                            |
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0050 401-05467             67120.000  m   |       0.25000      16780.00|                            |
  MILLED HMA CORRUGATIONS                 |                            |                            |
0051 401-06264                        LUMP|   18969.00000      18969.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0052 402-05470             27497.000  Mg  |      28.35000     779539.95|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0053 402-05481             17844.000  Mg  |      29.50000     526398.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0054 402-05483              4241.000  Mg  |      33.00000     139953.00|                            |
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0055 402-05487              5452.000  Mg  |      33.00000     179916.00|                            |
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0056 402-05490              2740.700  Mg  |      34.85000      95513.40|                            |
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0057 402-05495             21685.000  Mg  |      32.90000     713436.50|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0058 406-05520               506.000  Mg  |     151.50000      76659.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 406-05521              1768.000  m2  |       0.05000         88.40|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0060 501-06266                        LUMP|     533.20000        533.20|                            |
  PROFILOGRAPH, PCCP                      |                            |                            |
0061 506-06333               100.000  m2  |     191.95000      19195.00|                            |
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0062 601-01522                35.000  EACH|    1199.70000      41989.50|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0063 601-02103               217.200  m   |      40.10000       8709.72|                            |
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0064 601-05999                18.000  EACH|      42.65000        767.70|                            |
  CURVED TERMINAL END                     |                            |                            |
0065 601-06233                12.000  EACH|    6611.55000      79338.60|                            |
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            |
0066 601-06233                 1.000  EACH|     693.15000        693.15|                            |
  IMPACT ATTENUATOR, ED, W1, TL-3 , SPARE |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0067 601-06248                 1.000  EACH|   43721.65000      43721.65|                            |
  IMPACT ATTENUATOR, R2, W3, TL-3         |                            |                            |
0068 601-06248                 1.000  EACH|   14929.35000      14929.35|                            |
  IMPACT ATTENUATOR, R2, W3, TL-3 , SPARE |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0069 601-07023                 2.000  EACH|    6558.25000      13116.50|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0070 601-94689                55.000  EACH|    1999.45000     109969.75|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0071 601-94690                 8.000  EACH|    3001.85000      24014.80|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0072 601-97774                10.000  EACH|     778.45000       7784.50|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0073 601-97803                 2.000  EACH|    2132.75000       4265.50|                            |
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0074 601-99105             12627.185  m   |      29.00000     366188.37|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0075 601-99123                15.000  EACH|    1994.15000      29912.25|                            |
  GUARDRAIL TRANSITION, GP                |                            |                            |
0076 602-02476               235.000  m   |     197.30000      46365.50|                            |
  BARRIER, CONCRETE, MODIFIED             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 602-06639               545.400  m   |     188.35000     102726.09|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0078 602-06646             15213.000  m   |      53.35000     811613.55|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0079 602-06729               288.000  EACH|       6.40000       1843.20|                            |
  BARRIER DELINEATOR                      |                            |                            |
0080 602-91266                86.000  m   |     191.95000      16507.70|                            |
  MEDIAN BARRIER, CONCRETE, MODIFIED      |                            |                            |
0081 603-06040              9103.000  m   |      10.65000      96946.95|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0082 603-06045             18288.000  m   |      22.65000     414223.20|                            |
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0083 607-06335                21.000  m   |     159.95000       3358.95|                            |
  PAVED SIDE DITCH, A                     |                            |                            |
0084 610-05527               947.000  Mg  |      56.00000      53032.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0085 610-06259              2166.100  m2  |      46.90000     101590.09|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0086 611-52817                 7.000  EACH|    8150.00000      57050.00|                            |
  TEMPORARY CROSSOVER, B                  |                            |                            |
0087 611-52817                 1.000  EACH|    2595.00000       2595.00|                            |
  TEMPORARY CROSSOVER, B , REFURBISH      |                            |                            |
0088 611-91761                 2.000  EACH|    8150.00000      16300.00|                            |
  TEMPORARY CROSSOVER, A                  |                            |                            |
0089 615-06505                 2.000  EACH|     442.55000        885.10|                            |
  MONUMENT, B                             |                            |                            |
0090 615-06510                55.000  EACH|     325.25000      17888.75|                            |
  MONUMENT, C                             |                            |                            |
0091 616-02320               804.600  m2  |       2.15000       1729.89|                            |
  GEOTEXTILES                             |                            |                            |
0092 616-05688                25.000  Mg  |      42.65000       1066.25|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0093 616-05689              1515.000  Mg  |      32.00000      48480.00|                            |
  RIPRAP, CLASS 2                         |                            |                            |
0094 616-06405               998.000  Mg  |      22.40000      22355.20|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0095 616-06455                20.000  m2  |      55.45000       1109.00|                            |
  SLOPEWALL                               |                            |                            |
0096 616-51366               275.000  m2  |      66.10000      18177.50|                            |
  SLOPEWALL, CONCRETE, 125 mm             |                            |                            |
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0097 616-51367               280.000  m2  |      61.85000      17318.00|                            |
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0098 621-06545                45.000  Mg  |     564.10000      25384.50|                            |
  FERTILIZER                              |                            |                            |
0099 621-06553              9500.000  kg  |       5.95000      56525.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0100 621-06559              6390.000  m2  |       0.35000       2236.50|                            |
  MULCHED SEEDING, R                      |                            |                            |
0101 621-06567               286.000  kL  |       0.60000        171.60|                            |
  WATER                                   |                            |                            |
0102 621-06574             16032.000  m2  |       3.15000      50500.80|                            |
  SODDING                                 |                            |                            |
0103 701-01849               630.300  m   |      92.80000      58491.84|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0104 701-03753               260.000  m   |     101.30000      26338.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0105 702-51005               389.400  m3  |     677.15000     263682.21|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0106 702-51015               109.100  m3  |     293.25000      31993.58|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0107 702-51100               674.000  kg  |      16.00000      10784.00|                            |
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0108 702-51110              2385.000  kg  |       8.00000      19080.00|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0109 702-51863              3005.000  EACH|      11.20000      33656.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0110 703-03622                36.000  EACH|      20.25000        729.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            |
   MODIFIED                               |                            |                            |
0111 703-06029            183808.000  kg  |       1.15000     211379.20|                            |
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0112 703-51030             12997.000  kg  |       1.05000      13646.85|                            |
  REINFORCING STEEL                       |                            |                            |
0113 703-51032             70170.000  kg  |       1.25000      87712.50|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0114 703-97936              1220.000  EACH|      19.20000      23424.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0115 704-05892               486.100  m3  |     517.20000     251410.92|                            |
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
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0116 704-51002               301.400  m3  |     495.85000     149449.19|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0117 706-05732                16.000  EACH|    1706.20000      27299.20|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0118 706-05734                24.000  EACH|    1706.20000      40948.80|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0119 706-51020               292.800  m3  |     586.50000     171727.20|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0120 706-51025               156.000  m   |     197.30000      30778.80|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0121 707-05973               218.000  m2  |     362.55000      79035.90|                            |
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 686 mm X 914 mm                     |                            |                            |
0122 709-04647                        LUMP|   25790.45000      25790.45|                            |
  FIBER WRAP CONCRETE CASING SYSTEM       |                            |                            |
0123 709-51821                        LUMP|    4532.10000       4532.10|                            |
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0124 709-51821                        LUMP|    9544.10000       9544.10|                            |
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0125 709-51821                        LUMP|    3934.95000       3934.95|                            |
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0126 709-51821                        LUMP|    7443.35000       7443.35|                            |
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0127 709-51821                        LUMP|    6707.50000       6707.50|                            |
  SURFACE SEAL , STR. NO. 5               |                            |                            |
0128 709-51821                        LUMP|    3998.90000       3998.90|                            |
  SURFACE SEAL , STR. NO. 6               |                            |                            |
0129 711-01786               270.000  EACH|      16.00000       4320.00|                            |
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0130 711-51038                        LUMP|   74646.70000      74646.70|                            |
  STRUCTURAL STEEL , STR. NO. 2           |                            |                            |
0131 711-51038                        LUMP|  133297.65000     133297.65|                            |
  STRUCTURAL STEEL , STR. NO. 4           |                            |                            |
0132 711-51038                        LUMP|  745867.20000     745867.20|                            |
  STRUCTURAL STEEL , STR. NO. 5           |                            |                            |
0133 711-51070                56.000  EACH|     106.65000       5972.40|                            |
  ANCHOR PLATE, AP 1                      |                            |                            |
0134 711-51075                10.000  EACH|     106.65000       1066.50|                            |
  ANCHOR PLATE, AP2                       |                            |                            |
0135 711-51080                 6.000  EACH|     106.65000        639.90|                            |
  ANCHOR PLATE, AP3                       |                            |                            |
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0136 711-51877                        LUMP|   53319.05000      53319.05|                            |
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  2                                       |                            |                            |
0137 711-95290                 5.400  m   |     133.30000        719.82|                            |
  FIELD WELDING                           |                            |                            |
0138 714-26702                81.600  m   |    1184.75000      96675.60|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1800 mm x 900 mm              |                            |                            |
0139 714-26717               208.600  m   |    2102.90000     438664.94|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3000 mm x 1500 mm             |                            |                            |
0140 715-03475                 8.000  EACH|     362.55000       2900.40|                            |
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0141 715-03476                 4.000  EACH|     709.15000       2836.60|                            |
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0142 715-03584                 5.000  EACH|     538.50000       2692.50|                            |
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0143 715-04612                83.000  m   |      98.10000       8142.30|                            |
  PIPE , RCP,II,DO.3=50, 300 mm, EXTENSION|                            |                            |
0144 715-05019               100.000  m   |     203.70000      20370.00|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0145 715-05048             13836.000  m   |      10.15000     140435.40|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0146 715-05053              5071.000  m   |      32.00000     162272.00|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0147 715-05119               100.000  m   |     102.35000      10235.00|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0148 715-05121               100.000  m   |     114.10000      11410.00|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0149 715-05123               184.000  m   |     142.90000      26293.60|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0150 715-05125               100.000  m   |     173.80000      17380.00|                            |
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0151 715-05151               333.000  m   |     102.35000      34082.55|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0152 715-05169                32.000  m   |     102.35000       3275.20|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0153 715-05203             54543.000  m   |       9.80000     534521.40|                            |
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0154 715-05407               208.200  m   |      16.00000       3331.20|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
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0155 715-05422               232.000  m   |     195.15000      45274.80|                            |
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0156 715-05596                 2.000  m   |     319.90000        639.80|                            |
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0157 715-05756                 8.000  m   |     159.95000       1279.60|                            |
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0158 715-05889                 8.400  m   |     346.55000       2911.02|                            |
  PIPE EXTENSION, CIRCULAR, 750 mm        |                            |                            |
0159 715-05903                 9.000  m   |     172.75000       1554.75|                            |
  PIPE, RCP, CLASS II, D0.3=50, 375 mm    |                            |                            |
  EXTENSION                               |                            |                            |
0160 715-06507                25.700  m   |     182.35000       4686.40|                            |
  PIPE, RCP, II, D0.3=60, 450 mm EXTENSION|                            |                            |
0161 715-06508                35.600  m   |     213.30000       7593.48|                            |
  PIPE, RCP, II, D0.3=50, 600 mm EXTENSION|                            |                            |
0162 715-07071                 3.000  EACH|    1052.50000       3157.50|                            |
  SAFETY METAL END SECTION, 4:1, 750 mm   |                            |                            |
0163 715-44240                 7.800  m3  |     799.80000       6238.44|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0164 715-46000                42.000  EACH|     332.70000      13973.40|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0165 715-46005                13.000  EACH|     362.55000       4713.15|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0166 715-46010                 7.000  EACH|     533.20000       3732.40|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0167 715-46020                12.000  EACH|     693.15000       8317.80|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0168 715-46030                 4.000  EACH|    1045.05000       4180.20|                            |
  PIPE END SECTION, 750 mm                |                            |                            |
0169 715-95325                20.000  m   |     175.95000       3519.00|                            |
  INVERT, CONCRETE PAVED                  |                            |                            |
0170 715-97691                 2.000  EACH|    6398.25000      12796.50|                            |
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            |
0171 715-97692                 2.000  EACH|    6744.85000      13489.70|                            |
  GRATED BOX END SECTION, I, 4:1, 900 mm  |                            |                            |
0172 715-98976                 3.000  EACH|    4692.05000      14076.15|                            |
  GRATED BOX END SECTION, II, 6:1, 600 mm |                            |                            |
0173 718-06526              3541.000  Mg  |      39.30000     139161.30|                            |
  HMA FOR UNDERDRAINS                     |                            |                            |
0174 718-06529               716.000  EACH|     533.20000     381771.20|                            |
  OUTLET PROTECTOR, 2                     |                            |                            |
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0175 718-06531                22.000  EACH|     709.15000      15601.30|                            |
  OUTLET PROTECTOR, 3                     |                            |                            |
0176 718-06532              5000.000  m   |       3.65000      18250.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0177 718-52610              7490.000  m3  |      33.05000     247544.50|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0178 718-99153            129228.000  m2  |       1.05000     135689.40|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0179 720-44296                 4.000  EACH|     479.85000       1919.40|                            |
  CAP INLET                               |                            |                            |
0180 720-45030                 1.000  EACH|    1066.40000       1066.40|                            |
  INLET, E7                               |                            |                            |
0181 720-45065                 2.000  EACH|    2346.05000       4692.10|                            |
  INLET, N12                              |                            |                            |
0182 720-45069                10.000  EACH|    1173.00000      11730.00|                            |
  INLET, P12                              |                            |                            |
0183 720-45141                 1.000  EACH|    1759.55000       1759.55|                            |
  INLET, H5, MODIFIED                     |                            |                            |
0184 722-51401                60.000  m2  |     346.55000      20793.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0185 722-51842              4611.300  m2  |      48.00000     221342.40|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0186 722-51846                46.800  m3  |     434.50000      20334.60|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0187 722-51852               347.000  m2  |      90.65000      31455.55|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0188 722-60824              3811.900  m2  |       8.05000      30685.80|                            |
  SURFACE MILLING                         |                            |                            |
0189 724-03276                81.500  m   |     239.95000      19555.93|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0190 724-51925                29.000  m   |     453.20000      13142.80|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0191 726-92406                 5.000  EACH|    1066.40000       5332.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0192 728-98377                        LUMP|    3406.00000       3406.00|                            |
  MASONRY COATING                         |                            |                            |
0193 729-51875                 6.900  m2  |     250.60000       1729.14|                            |
  CONCRETE, A, PATCHING                   |                            |                            |
0194 801-01093                10.000  EACH|    1226.35000      12263.50|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
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0195 801-01851                        LUMP|   15142.60000      15142.60|                            |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0196 801-03290                 8.000  EACH|     266.60000       2132.80|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0197 801-03291                13.000  EACH|      80.00000       1040.00|                            |
  CONSTRUCTION SIGN, D                    |                            |                            |
0198 801-04308                 4.000  EACH|     799.80000       3199.20|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0199 801-06203             42148.000  m   |       0.55000      23181.40|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0200 801-06207             80595.000  m   |       2.65000     213576.75|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0201 801-06469             15987.000  m   |       5.35000      85530.45|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0202 801-06577                24.000  m   |      42.65000       1023.60|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0203 801-06605                 6.000  EACH|     133.30000        799.80|                            |
  BARRICADE, IIIA                         |                            |                            |
0204 801-06606                27.000  EACH|     154.65000       4175.55|                            |
  BARRICADE, IIIB                         |                            |                            |
0205 801-06625                26.000  EACH|      74.65000       1940.90|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0206 801-06640                93.000  EACH|     184.50000      17158.50|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0207 801-06645                27.000  EACH|      58.65000       1583.55|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0208 801-06710              1080.000  DAY |      13.35000      14418.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0209 801-06775                        LUMP|  347679.00000     347679.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0210 802-05701               196.550  m   |      23.90000       4697.55|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0211 802-05702               925.750  m   |      15.05000      13932.54|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0212 802-05706                95.750  m   |      24.20000       2317.15|                            |
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
                                                                                                                   PAGE : 160 -28
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0213 802-07057               591.300  m2  |     175.95000     104039.24|                            |
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0214 802-07060               150.000  EACH|      64.00000       9600.00|                            |
  SIGN, SHEET, RELOCATE                   |                            |                            |
0215 802-07137                10.000  EACH|     213.30000       2133.00|                            |
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VIII                        |                            |                            |
0216 802-07138                 8.450  EACH|     239.95000       2027.58|                            |
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, IX                          |                            |                            |
0217 802-07151                40.000  EACH|     234.60000       9384.00|                            |
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0218 802-07152                 4.000  EACH|     266.60000       1066.40|                            |
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, X                           |                            |                            |
0219 802-07158                 3.000  EACH|    1983.45000       5950.35|                            |
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, I                           |                            |                            |
0220 802-76025                69.390  m2  |     106.65000       7400.44|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0221 802-76035               170.969  m2  |     106.65000      18233.84|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0222 802-76045                18.446  m2  |     133.30000       2458.85|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0223 802-76065                36.480  m   |       7.45000        271.78|                            |
  SIGN POST, B                            |                            |                            |
0224 802-76095              8680.020  kg  |       4.80000      41664.10|                            |
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0225 802-76140                 4.000  EACH|   16848.80000      67395.20|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0226 802-76175                15.600  m   |     533.20000       8317.92|                            |
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (CANTILEVER)                   |                            |                            |
0227 802-94674                 6.000  EACH|     661.15000       3966.90|                            |
  BRIDGE BRACKET ASSEMBLY, CROSSROAD      |                            |                            |
  IDENTIFICATION                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0228 802-96800              9046.000  EACH|       1.85000      16735.10|                            |
  SHEAR STUD CONNECTOR                    |                            |                            |
0229 804-06770               738.000  EACH|      17.05000      12582.90|                            |
  DELINEATOR POST                         |                            |                            |
0230 805-04977                 5.000  EACH|     245.25000       1226.25|                            |
  MICROLOOP DETECTOR STATION              |                            |                            |
0231 805-06107                16.000  EACH|      32.00000        512.00|                            |
  PADLOCK                                 |                            |                            |
0232 805-06136                 5.000  EACH|    4073.60000      20368.00|                            |
  LOCAL INDUCTANCE DET AFP                |                            |                            |
0233 805-06592               227.000  m   |      32.00000       7264.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0234 805-06595               903.000  m   |       2.75000       2483.25|                            |
  CONDUIT, PVC, 50 mm                     |                            |                            |
0235 805-06600               163.000  m   |      20.70000       3374.10|                            |
  CONDUIT, PVC, 75 mm                     |                            |                            |
0236 805-06600               110.000  m   |      45.85000       5043.50|                            |
  CONDUIT, PVC, 75 mm , DIRECTIONAL PUSH  |                            |                            |
0237 805-07074                 4.000  EACH|   17488.65000      69954.60|                            |
  ITS CONTROLLER CABINET                  |                            |                            |
0238 805-07075                 4.000  EACH|     586.50000       2346.00|                            |
  ITS CABINET FOUNDATION                  |                            |                            |
0239 805-07077                 3.000  EACH|   10503.85000      31511.55|                            |
  CAMERA LOWERING SYSTEM, ITS, 15.24 m    |                            |                            |
0240 805-07078                 1.000  EACH|   42122.05000      42122.05|                            |
  CAMERA LOWERING SYSTEM, ITS, 30.48 m    |                            |                            |
0241 805-86810                 2.000  EACH|    4052.25000       8104.50|                            |
  SERVICE POINT, II                       |                            |                            |
0242 805-86820                16.000  EACH|     891.40000      14262.40|                            |
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0243 805-86889               580.000  m   |       0.75000        435.00|                            |
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0244 805-86920                24.000  EACH|      23.90000        573.60|                            |
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0245 805-86925                12.000  EACH|      37.85000        454.20|                            |
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0246 805-86930                24.000  EACH|      20.15000        483.60|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0247 805-86935                36.000  EACH|      39.55000       1423.80|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0248 805-86955                10.000  EACH|      53.30000        533.00|                            |
  CABLE DUCT MARKER                       |                            |                            |
0249 805-91706                20.000  EACH|      32.00000        640.00|                            |
  ANCHOR BOLT, REPAIR                     |                            |                            |
0250 805-98335              2050.000  m   |      13.35000      27367.50|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0251 805-98336                80.000  m   |      13.35000       1068.00|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0252 807-02191                37.000  EACH|     661.15000      24462.55|                            |
  HANDHOLE, LIGHTING                      |                            |                            |
0253 807-04651               494.000  m   |       5.25000       2593.50|                            |
  WIRE                                    |                            |                            |
0254 807-04652                 4.000  EACH|    3412.40000      13649.60|                            |
  SERVICE POINT , ATMS                    |                            |                            |
0255 807-06109                 5.000  EACH|     906.40000       4532.00|                            |
  TRANSIENT VOLTAGE SURGE SUPPRESSOR      |                            |                            |
0256 807-78590                 7.000  EACH|     693.15000       4852.05|                            |
  HANDHOLE                                |                            |                            |
0257 807-82016                 2.000  EACH|     639.85000       1279.70|                            |
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0258 807-84804                 9.000  EACH|    1214.60000      10931.40|                            |
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0259 807-84814                 6.000  EACH|    1356.45000       8138.70|                            |
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0260 807-86620                16.000  EACH|     266.60000       4265.60|                            |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0261 807-86790                 4.000  EACH|     437.20000       1748.80|                            |
  LUMINAIRE,SIGN, MERCURY VAPOR, WITH     |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
0262 807-86910                18.000  EACH|      20.25000        364.50|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0263 807-86915                20.000  EACH|      30.40000        608.00|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0264 807-86950                18.000  EACH|      26.15000        470.70|                            |
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0265 808-01226              4807.000  EACH|      21.35000     102629.45|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0266 808-06702              8007.000  m   |       1.40000      11209.80|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0267 808-06703             35532.000  m   |       1.00000      35532.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0268 808-06705              3607.000  m   |       2.05000       7394.35|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0269 808-06716             17490.000  m   |       1.30000      22737.00|                            |
  LINE, REMOVE                            |                            |                            |
0270 808-75245             64663.000  m   |       1.00000      64663.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0271 808-75272               259.000  m   |       9.60000       2486.40|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0272 808-75297               127.000  m   |       9.60000       1219.20|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0273 808-75320                 8.000  EACH|      44.80000        358.40|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0274 805-05406                 4.000  EACH|   19802.70000      79210.80|                            |
  DATA COLLECTION SITE , 4 LANE           |                            |                            |
0275 621-06565               225.000  Mg  |     430.80000      96930.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0276 207-06499            160155.000  m2  |       3.55000     568550.25|                            |
  SUBGRADE TREATMENT , A                  |                            |                            |
0277 202-99187              9103.000  m   |       3.45000      31405.35|                            |
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0278 621-01004                 4.000  EACH|     319.90000       1279.60|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0279 402-05477               892.000  Mg  |      50.90000      45402.80|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
                                                                                                                   PAGE : 160 -32
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,420,888.47                                                ROUTE : I-74
     CALL ORDER   : 160                     CONTRACT ID : R -25811-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 402-05474              2289.000  Mg  |      36.70000      84006.30|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0281 202-60822             28644.900  m2  |       0.80000      22915.92|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
     SECTION TOTALS                       |             $ 26,743,005.96|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 26,743,005.96|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 170 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE :
     CALL ORDER   : 170                     CONTRACT ID : R -25870-A                   COUNTIES : MADISON
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 12/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $  1,328,588.01     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,955,795.73                                                ROUTE : LOC
     CALL ORDER   : 172                     CONTRACT ID : R -25871-B                   COUNTIES : MARION
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 12/05/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 000S192

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $ 12,548,000.00     100.0000%
   2   35-1994300     SHOOK LLC                                                              $ 12,625,000.12     100.6136%
   3   31-1684921     SMOOT CONSTRUCTION LLC                                                 $ 12,804,000.16     102.0401%
   4   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $ 13,121,555.51     104.5708%
====================================================================================================================================
                                          |(1) 35-0906416              |(2) 35-1994300              |(3) 31-1684921
                                          |WEDDLE BROTHERS CONSTRUCTION|SHOOK LLC                   |SMOOT CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW BUILDING - ITS MANAGEMENT SYSTEM
                                          |                            |                            |
0001 105-01925                26.000  MOS |     875.00000      22750.00|     384.62000      10000.12|    1346.16000       35000.16
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 108-01614                        LUMP|    6000.00000       6000.00|    4000.00000       4000.00|   12000.00000       12000.00
  PARTNERING OVERHEAD                     |                            |                            |
0003 110-01001                        LUMP|  627400.00000     627400.00|   80000.00000      80000.00|  300000.00000      300000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 210-05758                        LUMP| 1990000.00000    1990000.00| 2100000.00000    2100000.00| 2110000.00000     2110000.00
  BUILDING , TECHNOLOGY                   |                            |                            |
0005 210-07170                        LUMP|  127500.00000     127500.00|  140000.00000     140000.00|  150000.00000      150000.00
  SITE CONSTRUCTION, LANDSCAPING          |                            |                            |
0006 210-07170                        LUMP|  412000.00000     412000.00|  340000.00000     340000.00|  425000.00000      425000.00
  SITE CONSTRUCTION, PAVING               |                            |                            |
0007 210-07170                        LUMP|  135000.00000     135000.00|  100000.00000     100000.00|   35000.00000       35000.00
  SITE CONSTRUCTION, SITE IMPROVEMENTS    |                            |                            |
0008 210-07170                        LUMP|  406000.00000     406000.00|  390000.00000     390000.00|  400000.00000      400000.00
  SITE CONSTRUCTION, SITE PREPARATION     |                            |                            |
0009 210-07170                        LUMP|  260000.00000     260000.00|  450000.00000     450000.00|  210000.00000      210000.00
  SITE CONSTRUCTION, SITE UTILITIES       |                            |                            |
0010 711-03973                        LUMP| 5246350.00000    5246350.00| 6411000.00000    6411000.00| 6377000.00000     6377000.00
  BUILDING ARCHITECTURAL                  |                            |                            |
0011 711-98751                        LUMP| 1830000.00000    1830000.00| 1600000.00000    1600000.00| 1700000.00000     1700000.00
  BUILDING, MECHANICAL                    |                            |                            |
0012 807-03694                        LUMP| 1485000.00000    1485000.00| 1000000.00000    1000000.00| 1050000.00000     1050000.00
  BUILDING ELECTRICAL                     |                            |                            |
     SECTION TOTALS                       |             $ 12,548,000.00|             $ 12,625,000.12|                $ 12,804,000.16
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 12,548,000.00|             $ 12,625,000.12|                $ 12,804,000.16
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,955,795.73                                                ROUTE : LOC
     CALL ORDER   : 172                     CONTRACT ID : R -25871-B                   COUNTIES : MARION
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW BUILDING - ITS MANAGEMENT SYSTEM
                                          |                            |                            |
0001 105-01925                26.000  MOS |    1679.67000      43671.42|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 108-01614                        LUMP|    9667.82000       9667.82|                            |
  PARTNERING OVERHEAD                     |                            |                            |
0003 110-01001                        LUMP|  640000.00000     640000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 210-05758                        LUMP| 2313846.68000    2313846.68|                            |
  BUILDING , TECHNOLOGY                   |                            |                            |
0005 210-07170                        LUMP|  134505.33000     134505.33|                            |
  SITE CONSTRUCTION, LANDSCAPING          |                            |                            |
0006 210-07170                        LUMP|  435451.00000     435451.00|                            |
  SITE CONSTRUCTION, PAVING               |                            |                            |
0007 210-07170                        LUMP|  179628.28000     179628.28|                            |
  SITE CONSTRUCTION, SITE IMPROVEMENTS    |                            |                            |
0008 210-07170                        LUMP|  328555.70000     328555.70|                            |
  SITE CONSTRUCTION, SITE PREPARATION     |                            |                            |
0009 210-07170                        LUMP|  445077.22000     445077.22|                            |
  SITE CONSTRUCTION, SITE UTILITIES       |                            |                            |
0010 711-03973                        LUMP| 5406484.59000    5406484.59|                            |
  BUILDING ARCHITECTURAL                  |                            |                            |
0011 711-98751                        LUMP| 1805139.14000    1805139.14|                            |
  BUILDING, MECHANICAL                    |                            |                            |
0012 807-03694                        LUMP| 1379528.33000    1379528.33|                            |
  BUILDING ELECTRICAL                     |                            |                            |
     SECTION TOTALS                       |             $ 13,121,555.51|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 13,121,555.51|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 10/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0431023
                                                                                                  0431023
                                                                                                  0431023

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1418333     ROGERS GROUP, INC.                                                     $ 16,479,248.70     100.0000%
====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   MODERNIZE FLASHERS
                                          |                            |                            |
0001 105-06845                        LUMP|  302275.73000     302275.73|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07040                30.000  MOS |    2300.00000      69000.00|                            |
  FIELD OFFICE, C                         |                            |                            |
0003 110-01001                        LUMP|  800000.00000     800000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  275000.00000     275000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             52301.000  m2  |       4.00000     209204.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               459.200  m   |       7.15000       3283.28|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                51.000  EACH|     350.00000      17850.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02272               780.000  m   |       2.10000       1638.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02286                 2.000  EACH|    1400.00000       2800.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0010 202-03000                        LUMP|     330.00000        330.00|                            |
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0011 202-60820             24722.000  m2  |       4.10000     101360.20|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               300.000  m2  |       4.15000       1245.00|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 202-74025                23.000  m   |       2.10000         48.30|                            |
  FENCE, REMOVE                           |                            |                            |
0014 202-78515                        LUMP|    1525.00000       1525.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 202-91840                51.000  m   |      12.50000        637.50|                            |
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0016 202-99187              3372.000  m   |       5.10000      17197.20|                            |
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0017 203-02000            192236.000  m3  |      13.50000    2595186.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0018 203-02045             32439.000  m3  |      11.00000     356829.00|                            |
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0019 203-02070             32750.000  m3  |       6.00000     196500.00|                            |
  BORROW                                  |                            |                            |
0020 205-03371               300.000  m3  |      17.00000       5100.00|                            |
  SEDIMENT REMOVE                         |                            |                            |
0021 205-06931               315.000  Mg  |      80.00000      25200.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0022 205-06932              1062.000  m   |      17.00000      18054.00|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0023 205-06933                 8.000  EACH|      28.00000        224.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0024 205-06934                17.000  Mg  |     415.00000       7055.00|                            |
  TEMPORARY MULCHING                      |                            |                            |
0025 205-06936                90.000  Mg  |      86.00000       7740.00|                            |
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0026 205-06937              3649.000  m   |       5.50000      20069.50|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0027 206-51817               200.000  m2  |     255.00000      51000.00|                            |
  SHEET PILING, STEEL                     |                            |                            |
0028 206-93520               126.000  m2  |     235.00000      29610.00|                            |
  TEMPORARY SHEET PILING                  |                            |                            |
0029 211-02050             18000.000  m3  |       8.00000     144000.00|                            |
  B BORROW                                |                            |                            |
0030 211-02060               965.000  m3  |      19.00000      18335.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0031 213-52830              4119.000  m3  |      65.00000     267735.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0032 303-02051               560.000  Mg  |      13.00000       7280.00|                            |
  STONE, 2                                |                            |                            |
0033 303-52308             58405.000  Mg  |      16.00000     934480.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0034 303-97820               500.000  Mg  |      14.50000       7250.00|                            |
  AGGREGATE, 8                            |                            |                            |
0035 305-05204               416.000  Mg  |      85.00000      35360.00|                            |
  HMA FOR PATCHING                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
                                                                                                                   PAGE : 180 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 305-97019             24722.000  m2  |       3.50000      86527.00|                            |
  RUBBLIZED PCCP                          |                            |                            |
0037 401-05437             89772.000  Mg  |      30.10000    2702137.20|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0038 401-05455             31016.000  Mg  |      31.20000     967699.20|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0039 401-05456             18611.000  Mg  |      48.30000     898911.30|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE , SMA|                            |                            |
0040 401-05467             19383.000  m   |       0.50000       9691.50|                            |
  MILLED HMA CORRUGATIONS                 |                            |                            |
0041 401-06264                        LUMP|    4900.00000       4900.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0042 402-05470             14623.000  Mg  |      32.00000     467936.00|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0044 404-05511              3648.000  m2  |       2.25000       8208.00|                            |
  SEAL COAT, 2                            |                            |                            |
0045 404-05514               339.000  m2  |       8.50000       2881.50|                            |
  SEAL COAT, 5                            |                            |                            |
0046 405-05517               198.000  Mg  |     300.00000      59400.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0047 406-05520               188.000  Mg  |     230.00000      43240.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0048 601-05071                 6.000  EACH|    1650.00000       9900.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0049 601-07024                12.000  EACH|    6300.00000      75600.00|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0050 601-94689                12.000  EACH|    2050.00000      24600.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0051 601-99105               626.745  m   |      32.00000      20055.84|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0052 602-06639                50.000  m   |      54.50000       2725.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0053 602-06646               485.000  m   |      54.50000      26432.50|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0054 602-06729                50.000  EACH|       5.50000        275.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0055 603-06040              3372.000  m   |      16.00000      53952.00|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0056 603-06042                23.000  m   |       7.50000        172.50|                            |
  FENCE, BARBED WIRE, 1220 mm             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 603-06045                51.000  m   |      55.00000       2805.00|                            |
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0058 604-06069               266.000  m2  |      31.50000       8379.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0059 604-06367               150.000  m   |      34.50000       5175.00|                            |
  JOINT MATERIAL                          |                            |                            |
0060 604-91531              3003.000  m2  |      25.00000      75075.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0061 605-06120               264.000  m   |      41.00000      10824.00|                            |
  CURB, CONCRETE                          |                            |                            |
0062 605-06140              3760.000  m   |      35.00000     131600.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0063 610-05527              1923.000  Mg  |      53.00000     101919.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0064 611-05330              2932.000  m2  |      35.50000     104086.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0065 611-06497                36.000  EACH|     110.00000       3960.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0066 611-06498                 6.000  EACH|     140.00000        840.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0067 615-06490               484.000  EACH|     105.00000      50820.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0068 615-06505                77.000  EACH|     475.00000      36575.00|                            |
  MONUMENT, B                             |                            |                            |
0069 615-06510                 5.000  EACH|     400.00000       2000.00|                            |
  MONUMENT, C                             |                            |                            |
0070 615-06515                 1.000  EACH|      85.00000         85.00|                            |
  MONUMENT, D                             |                            |                            |
0071 615-06527                 2.000  EACH|     585.00000       1170.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0072 615-06530                10.000  EACH|     660.00000       6600.00|                            |
  POST, BENCHMARK                         |                            |                            |
0073 616-02320             26297.000  m2  |       1.15000      30241.55|                            |
  GEOTEXTILES                             |                            |                            |
0074 616-06405             16091.000  Mg  |      27.00000     434457.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0075 616-94426               557.000  m2  |       3.60000       2005.20|                            |
  GEOGRID                                 |                            |                            |
0076 619-01398                 8.000  EACH|    3365.00000      26920.00|                            |
  CLEAN STRUCTURE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 621-01004                 4.000  EACH|     415.00000       1660.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0078 621-02356               132.000  kg  |      46.50000       6138.00|                            |
  SEEDING, WETLAND                        |                            |                            |
0079 621-02770               300.000  m2  |       3.00000        900.00|                            |
  EROSION CONTROL BLANKET                 |                            |                            |
0080 621-03787                 6.800  kg  |      83.00000        564.40|                            |
  SEED MIXTURE, D                         |                            |                            |
0081 621-06545                16.700  Mg  |     510.00000       8517.00|                            |
  FERTILIZER                              |                            |                            |
0082 621-06548               100.000  kg  |      62.00000       6200.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0083 621-06553              3534.000  kg  |       6.45000      22794.30|                            |
  SEED MIXTURE, R                         |                            |                            |
0084 621-06557               711.000  kg  |       8.25000       5865.75|                            |
  SEED MIXTURE, T                         |                            |                            |
0085 621-06565                84.000  Mg  |     425.00000      35700.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0086 621-06570              1000.000  m3  |      15.00000      15000.00|                            |
  TOP SOIL                                |                            |                            |
0087 621-06575             20488.000  m2  |       3.10000      63512.80|                            |
  SODDING, NURSERY                        |                            |                            |
0088 622-52436                 8.000  EACH|      23.00000        184.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0089 622-91786               235.000  EACH|       5.50000       1292.50|                            |
  SEEDLING                                |                            |                            |
0090 702-51015                73.400  m3  |     515.00000      37801.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0091 702-90915                19.100  m3  |     625.00000      11937.50|                            |
  CONCRETE, A                             |                            |                            |
0092 702-93722                53.700  m3  |     675.00000      36247.50|                            |
  CONCRETE, C                             |                            |                            |
0093 703-51030              6253.000  kg  |       2.00000      12506.00|                            |
  REINFORCING STEEL                       |                            |                            |
0094 714-02677                11.800  m   |    2150.00000      25370.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1200 mm x 1200 mm             |                            |                            |
0095 714-04875                21.500  m   |    4650.00000      99975.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, , 6000 mm X 2400 mm           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 714-06613                30.000  m   |    3640.00000     109200.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 48OO mm X 1800 mm             |                            |                            |
0097 714-91847                48.800  m   |    1225.00000      59780.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1500 mm x 1500 mm             |                            |                            |
0098 714-94664                67.200  m   |    1500.00000     100800.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 900 mm x 900 mm               |                            |                            |
0099 714-99346                89.200  m   |    1200.00000     107040.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 900 mm x 600 mm               |                            |                            |
0100 715-01662               150.000  m   |      90.00000      13500.00|                            |
  PIPE CLEANING, 300mm TO 1200mm DIA      |                            |                            |
0101 715-01663               200.000  m   |     100.00000      20000.00|                            |
  PIPE CLEANING, ABOVE 1200 mm DIA.       |                            |                            |
0102 715-02246                 3.000  EACH|    1350.00000       4050.00|                            |
  PIPE END SECTION, 1200 mm               |                            |                            |
0103 715-03584                 2.000  EACH|    1200.00000       2400.00|                            |
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0104 715-04612               175.000  m   |      50.50000       8837.50|                            |
  PIPE , UNDERDRAIN OUTLET, PVC, 200 mm   |                            |                            |
0105 715-05019               276.000  m   |     775.00000     213900.00|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0106 715-05024                 8.000  m   |     450.00000       3600.00|                            |
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0107 715-05028               722.000  m   |     310.00000     223820.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0108 715-05048             14396.000  m   |       9.00000     129564.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0109 715-05121                72.000  m   |     150.00000      10800.00|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0110 715-05123                41.000  m   |     220.00000       9020.00|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0111 715-05125                57.000  m   |     575.00000      32775.00|                            |
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0112 715-05151               809.000  m   |     240.00000     194160.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0113 715-05152               226.000  m   |     180.00000      40680.00|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0114 715-05154               259.000  m   |     200.00000      51800.00|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 715-05156                40.000  m   |     215.00000       8600.00|                            |
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0116 715-05161                16.000  m   |     370.00000       5920.00|                            |
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0117 715-05169               461.000  m   |     105.00000      48405.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0118 715-05171                67.000  m   |     140.00000       9380.00|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0119 715-05172                29.000  m   |     100.00000       2900.00|                            |
  PIPE, TYPE 3, CIRCULAR, 525 mm          |                            |                            |
0120 715-05173                28.000  m   |     175.00000       4900.00|                            |
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0121 715-05177                11.000  m   |     275.00000       3025.00|                            |
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0122 715-05186               144.000  m   |     300.00000      43200.00|                            |
  PIPE, TYPE 3, CIRCULAR, 1200 mm         |                            |                            |
0123 715-05203             12977.000  m   |       5.75000      74617.75|                            |
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0124 715-05229                18.000  m   |     175.00000       3150.00|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17  |                            |                            |
  m2                                      |                            |                            |
0125 715-05233                23.000  m   |     145.00000       3335.00|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.31  |                            |                            |
  m2                                      |                            |                            |
0126 715-05237                23.000  m   |     310.00000       7130.00|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.59  |                            |                            |
  m2                                      |                            |                            |
0127 715-05257                34.000  m   |    1030.00000      35020.00|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.30  |                            |                            |
  m2                                      |                            |                            |
0128 715-05289                45.000  m   |    2775.00000     124875.00|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 5.62  |                            |                            |
  m2                                      |                            |                            |
0129 715-06471                 2.000  EACH|     450.00000        900.00|                            |
  PIPE END SECTION, MIN. AREA .31 m2      |                            |                            |
0130 715-06825                 2.000  EACH|    3750.00000       7500.00|                            |
  CONCRETE ANCHOR , MIN. AREA 2.3 m2      |                            |                            |
0131 715-06825                 2.000  EACH|    6450.00000      12900.00|                            |
  CONCRETE ANCHOR , MIN. AREA 5.49 m2     |                            |                            |
0132 715-06825                 2.000  EACH|    7350.00000      14700.00|                            |
  CONCRETE ANCHOR , MIN. AREA 6.17 m2     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0133 715-26770                 2.000  EACH|    3300.00000       6600.00|                            |
  GRATED BOX END SECTION, I, 3:1, 600 mm  |                            |                            |
0134 715-44240                 5.900  m3  |     100.00000        590.00|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0135 715-46000                11.000  EACH|     375.00000       4125.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0136 715-46005                60.000  EACH|     390.00000      23400.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0137 715-46010                13.000  EACH|     400.00000       5200.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0138 715-46020                11.000  EACH|     445.00000       4895.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0139 715-46030                 4.000  EACH|     525.00000       2100.00|                            |
  PIPE END SECTION, 750 mm                |                            |                            |
0140 715-46040                 8.000  EACH|     645.00000       5160.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0141 715-46055                 2.000  EACH|     450.00000        900.00|                            |
  PIPE END SECTION, MIN. AREA .17 m2      |                            |                            |
0142 715-96967                 2.000  EACH|    4900.00000       9800.00|                            |
  GRATED BOX END SECTION, I, 4:1, 1050 mm |                            |                            |
  x 725 mm                                |                            |                            |
0143 715-97692                 5.000  EACH|    4900.00000      24500.00|                            |
  GRATED BOX END SECTION, I, 4:1, 900 mm  |                            |                            |
0144 715-98931                 2.000  EACH|    4600.00000       9200.00|                            |
  GRATED BOX END SECTION, I, 4:1, 750 mm  |                            |                            |
0145 718-01044               510.000  m   |      45.00000      22950.00|                            |
  PIPE, UNDERDRAIN OUTLET, PVC, 150mm     |                            |                            |
0146 718-02672               385.000  m   |      39.00000      15015.00|                            |
  PIPE, UNDERDRAIN OUTLET, PVC, 100 mm    |                            |                            |
0147 718-06529               211.000  EACH|     380.00000      80180.00|                            |
  OUTLET PROTECTOR, 2                     |                            |                            |
0148 718-06532              3000.000  m   |       2.10000       6300.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0149 718-94889              1779.000  m3  |      28.00000      49812.00|                            |
  AGGREGATE FOR UNDERDRAINS, 8            |                            |                            |
0150 718-99153             42654.000  m2  |       0.80000      34123.20|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0151 720-01150                 1.000  EACH|   13800.00000      13800.00|                            |
  MANHOLE, F                              |                            |                            |
0152 720-44000                 4.000  EACH|     280.00000       1120.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0153 720-44040                 1.000  EACH|     405.00000        405.00|                            |
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            |
0154 720-45030                 3.000  EACH|    1440.00000       4320.00|                            |
  INLET, E7                               |                            |                            |
0155 720-45035                 1.000  EACH|    1440.00000       1440.00|                            |
  INLET, F7                               |                            |                            |
0156 720-45045                27.000  EACH|    1730.00000      46710.00|                            |
  INLET, J10                              |                            |                            |
0157 720-45055                35.000  EACH|    1780.00000      62300.00|                            |
  INLET, M10                              |                            |                            |
0158 720-45270                 1.000  EACH|    1680.00000       1680.00|                            |
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0159 720-45410                 6.000  EACH|    2400.00000      14400.00|                            |
  MANHOLE, C4                             |                            |                            |
0160 720-45415                 3.000  EACH|    8700.00000      26100.00|                            |
  MANHOLE, D4                             |                            |                            |
0161 720-94432                 1.000  EACH|    2225.00000       2225.00|                            |
  MANHOLE, C7                             |                            |                            |
0162 720-95899                 2.000  EACH|   10560.00000      21120.00|                            |
  MANHOLE, E7                             |                            |                            |
0163 720-97218                 3.000  EACH|    9450.00000      28350.00|                            |
  MANHOLE, D7                             |                            |                            |
0164 720-97548                 5.000  EACH|    3200.00000      16000.00|                            |
  MANHOLE, C10, MODIFIED                  |                            |                            |
0165 720-98174                 5.000  EACH|    2600.00000      13000.00|                            |
  INLET, B15                              |                            |                            |
0166 720-98555                 3.000  EACH|    2600.00000       7800.00|                            |
  INLET, C15                              |                            |                            |
0167 801-01153             21000.000  m   |       0.30000       6300.00|                            |
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, WHITE, 100 mm                    |                            |                            |
0168 801-01154             21000.000  m   |       0.30000       6300.00|                            |
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, YELLOW, 100 mm                   |                            |                            |
0169 801-04308                 8.000  EACH|     400.00000       3200.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0170 801-06577                40.000  m   |      20.00000        800.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0171 801-06606                36.000  EACH|     200.00000       7200.00|                            |
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0172 801-06625                28.000  EACH|      68.00000       1904.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0173 801-06640                81.000  EACH|     220.00000      17820.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0174 801-06643             38800.000  m   |       3.00000     116400.00|                            |
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0175 801-06644             39040.000  m   |       3.00000     117120.00|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0176 801-06645                26.000  EACH|      44.00000       1144.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0177 801-06710               720.000  DAY |      13.25000       9540.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0178 801-06775                        LUMP|  250000.00000     250000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0179 802-04893                 6.000  EACH|     110.00000        660.00|                            |
  REFERENCE POST                          |                            |                            |
0180 802-05701               436.800  m   |      25.00000      10920.00|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0181 802-05702               314.400  m   |      20.00000       6288.00|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0182 802-05706                 7.900  m   |      27.00000        213.30|                            |
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0183 802-76025                64.222  m2  |     120.00000       7706.64|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0184 802-76035                29.724  m2  |     125.00000       3715.50|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0185 802-76045                 7.314  m2  |     165.00000       1206.81|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0186 802-97812                30.000  EACH|      49.00000       1470.00|                            |
  STREET NAME IDENTIFICATION SIGN         |                            |                            |
0187 805-01815                 4.000  EACH|    2260.00000       9040.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0188 805-01842                 8.000  EACH|     725.00000       5800.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0189 805-06592               349.000  m   |      39.00000      13611.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0190 805-78100                 1.000  EACH|   10000.00000      10000.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0191 805-78205                 8.000  EACH|     825.00000       6600.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0192 805-78415                 4.000  EACH|    1440.00000       5760.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0193 805-78420                 4.000  EACH|     220.00000        880.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0194 805-78445                 1.000  EACH|     560.00000        560.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0195 805-78467                15.000  m   |       5.00000         75.00|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0196 805-78470               920.000  m   |       1.50000       1380.00|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0197 805-78485                86.000  m   |       3.50000        301.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0198 805-78490               182.000  m   |       4.00000        728.00|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0199 805-78510              1042.000  m   |       3.25000       3386.50|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0200 805-78784                12.000  EACH|      50.00000        600.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0201 805-78785                 6.000  EACH|    1000.00000       6000.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0202 805-78795               276.000  m   |      22.00000       6072.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0203 805-78925                 1.000  EACH|    1120.00000       1120.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0204 805-81032                 4.000  EACH|    2700.00000      10800.00|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0205 808-06701             20900.000  m   |       0.90000      18810.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0206 808-06703              2842.000  m   |       0.90000       2557.80|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0207 808-06716             12000.000  m   |       0.70000       8400.00|                            |
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0208 808-75240               764.000  m   |       0.90000        687.60|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0209 808-75245             22704.000  m   |       0.90000      20433.60|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0210 808-75274                96.000  m   |       3.75000        360.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
0211 808-75297               184.000  m   |      12.50000       2300.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0212 808-75320                62.000  EACH|      60.00000       3720.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0213 808-75325                59.000  EACH|      82.75000       4882.25|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0214 808-75996                50.000  EACH|       8.25000        412.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0215 808-75998              1190.000  EACH|      21.00000      24990.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0216 202-03000                        LUMP|     560.00000        560.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 56                                  |                            |                            |
0217 202-03000                        LUMP|     560.00000        560.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 72                                  |                            |                            |
0218 202-03000                        LUMP|     560.00000        560.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 131                                 |                            |                            |
0219 202-03000                        LUMP|     560.00000        560.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 133                                 |                            |                            |
0220 202-03000                        LUMP|     560.00000        560.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 134                                 |                            |                            |
0221 202-03000                        LUMP|     560.00000        560.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 136                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  16,858,904.75                                                ROUTE : SR 67
     CALL ORDER   : 180                     CONTRACT ID : R -25919-A                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0222 202-03000                        LUMP|     560.00000        560.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 169 SA                              |                            |                            |
     SECTION TOTALS                       |             $ 16,479,248.70|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 16,479,248.70|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,778,048.81                                                  ROUTE : SR 13
     CALL ORDER   : 182                     CONTRACT ID : R -25920-B                   COUNTIES : GRANT
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/25/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3127007
                                                                                                  3127007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  4,999,828.52     100.0000%
====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   VERTICAL SIGHT DISTANCE CORRECTION
                                          |                            |                            |
0001 105-06845                        LUMP|  115000.00000     115000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    3000.00000      30000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  250000.00000     250000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  100000.00000     100000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820             46457.000  m2  |       1.00000      46457.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-74045                67.000  EACH|      20.00000       1340.00|                            |
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0007 202-96133                48.900  m   |      56.00000       2738.40|                            |
  PIPE, REMOVE                            |                            |                            |
0008 203-02000             20263.000  m3  |      15.00000     303945.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02100              4721.000  m3  |       7.00000      33047.00|                            |
  EXCAVATION, PEAT                        |                            |                            |
0010 203-06499             69380.000  m2  |       5.00000     346900.00|                            |
  SUBGRADE TREATMENT                      |                            |                            |
0011 205-02224              3082.000  m   |       5.04000      15533.28|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02231              3212.400  m   |      10.00000      32124.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0013 205-02234                52.000  EACH|      55.00000       2860.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,778,048.81                                                  ROUTE : SR 13
     CALL ORDER   : 182                     CONTRACT ID : R -25920-B                   COUNTIES : GRANT
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02236                 1.000  EACH|      90.00000         90.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0015 211-02050              3354.000  m3  |      23.00000      77142.00|                            |
  B BORROW                                |                            |                            |
0016 211-02060                70.000  m3  |      29.00000       2030.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 213-52830               269.000  m3  |      79.00000      21251.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0018 303-52308             23640.000  Mg  |      17.35000     410154.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 305-05731              3590.000  Mg  |      41.00000     147190.00|                            |
  WIDENING WITH QC/QA HMA                 |                            |                            |
0020 305-60970             15960.000  Mg  |      17.35000     276906.00|                            |
  WIDENING WITH COMPACTED AGGREGATE       |                            |                            |
0021 401-05437              8560.000  Mg  |      44.00000     376640.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0022 401-05455             10880.000  Mg  |      47.00000     511360.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0023 401-05456              4968.000  Mg  |      55.00000     273240.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0024 401-05459              9290.000  Mg  |      46.00000     427340.00|                            |
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0025 401-05465              3037.000  Mg  |      54.00000     163998.00|                            |
  QC/QA HMA SURFACE 12.5 mm, SHOULDER     |                            |                            |
0026 401-05467             18039.000  m   |       1.00000      18039.00|                            |
  MILLED HMA CORRUGATIONS                 |                            |                            |
0027 405-05517                63.180  Mg  |     370.00000      23376.60|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                42.970  Mg  |     160.00000       6875.20|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01839                 1.000  EACH|    1575.00000       1575.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0030 601-01846                 2.000  EACH|    1575.00000       3150.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0031 601-02636               171.450  m   |      50.00000       8572.50|                            |
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0032 601-94689                 9.000  EACH|    1920.00000      17280.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,778,048.81                                                  ROUTE : SR 13
     CALL ORDER   : 182                     CONTRACT ID : R -25920-B                   COUNTIES : GRANT
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 601-99105               280.040  m   |      34.00000       9521.36|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 610-05527              1494.400  Mg  |      95.00000     141968.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0035 611-06497                21.000  EACH|     114.00000       2394.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0036 611-06498                 4.000  EACH|     135.00000        540.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0037 615-06490                97.000  EACH|      96.00000       9312.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0038 615-06505                27.000  EACH|     435.00000      11745.00|                            |
  MONUMENT, B                             |                            |                            |
0039 615-06527                 9.000  EACH|     555.00000       4995.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0040 616-02320              2260.000  m2  |       2.00000       4520.00|                            |
  GEOTEXTILES                             |                            |                            |
0041 616-06405              1073.000  Mg  |      30.00000      32190.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0042 621-01004                 5.000  EACH|     300.00000       1500.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-06545                 7.150  Mg  |     624.00000       4461.60|                            |
  FERTILIZER                              |                            |                            |
0044 621-06548                75.000  kg  |      49.50000       3712.50|                            |
  SEED MIXTURE, CV                        |                            |                            |
0045 621-06553              1250.000  kg  |       6.56000       8200.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0046 621-06557               576.000  kg  |      13.50000       7776.00|                            |
  SEED MIXTURE, T                         |                            |                            |
0047 621-06565                58.000  Mg  |     476.00000      27608.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0048 621-06567               170.300  kL  |       0.55000         93.67|                            |
  WATER                                   |                            |                            |
0049 621-06574              9764.000  m2  |       3.20000      31244.80|                            |
  SODDING                                 |                            |                            |
0050 715-01765                 2.000  EACH|     666.00000       1332.00|                            |
  PIPE END SECTION, PRECAST CONCRETE, 300 |                            |                            |
  mm                                      |                            |                            |
0051 715-03475                74.000  EACH|     409.00000      30266.00|                            |
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0052 715-03476                10.000  EACH|     680.00000       6800.00|                            |
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,778,048.81                                                  ROUTE : SR 13
     CALL ORDER   : 182                     CONTRACT ID : R -25920-B                   COUNTIES : GRANT
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 715-03584                22.000  EACH|     537.00000      11814.00|                            |
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0054 715-05119                21.800  m   |     115.00000       2507.00|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0055 715-05121               140.000  m   |     118.00000      16520.00|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0056 715-05123                23.300  m   |     140.00000       3262.00|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0057 715-05125                14.700  m   |     165.00000       2425.50|                            |
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0058 715-05149                 5.400  m   |     111.00000        599.40|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0059 715-05154                28.000  m   |     138.00000       3864.00|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0060 715-05168                10.200  m   |     116.00000       1183.20|                            |
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0061 715-05169               413.300  m   |     108.00000      44636.40|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0062 715-05171                49.600  m   |     110.00000       5456.00|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0063 715-05253                24.000  m   |     464.00000      11136.00|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.00  |                            |                            |
  m2                                      |                            |                            |
0064 715-05595                 0.400  m   |     500.00000        200.00|                            |
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            |
0065 715-05596                 3.000  m   |     750.00000       2250.00|                            |
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0066 715-05597                 8.900  m   |    1000.00000       8900.00|                            |
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0067 715-06054              1483.000  m   |      77.00000     114191.00|                            |
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  300 mm                                  |                            |                            |
0068 715-07071                 2.000  EACH|    1000.00000       2000.00|                            |
  SAFETY METAL END SECTION, 4:1, 750 mm   |                            |                            |
0069 715-97834                 4.000  EACH|    3200.00000      12800.00|                            |
  GRATED BOX END SECTION, II, 4:1, 450 mm |                            |                            |
0070 720-44296                 1.000  EACH|     269.00000        269.00|                            |
  CAP INLET                               |                            |                            |
0071 720-45030                 1.000  EACH|    1400.00000       1400.00|                            |
  INLET, E7                               |                            |                            |
0072 720-45410                 1.000  EACH|    2500.00000       2500.00|                            |
  MANHOLE, C4                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,778,048.81                                                  ROUTE : SR 13
     CALL ORDER   : 182                     CONTRACT ID : R -25920-B                   COUNTIES : GRANT
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 801-03290                 8.000  EACH|     400.00000       3200.00|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0074 801-04308                12.000  EACH|     400.00000       4800.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0075 801-06203              1992.000  m   |       0.82000       1633.44|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0076 801-06207               996.000  m   |       4.00000       3984.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0077 801-06606                22.000  EACH|     200.00000       4400.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0078 801-06625                43.000  EACH|     120.00000       5160.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0079 801-06640                 6.000  EACH|     200.00000       1200.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0080 801-06775                        LUMP|  298000.00000     298000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0081 802-04893                 5.000  EACH|      50.00000        250.00|                            |
  REFERENCE POST                          |                            |                            |
0082 802-05701               117.700  m   |      32.00000       3766.40|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0083 802-05705               114.600  m   |      15.00000       1719.00|                            |
  SIGN POST, SQUARE, 2, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0084 802-76025                11.380  m2  |      75.00000        853.50|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0085 802-76035                19.140  m2  |      95.00000       1818.30|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0086 802-76045                10.510  m2  |     122.00000       1282.22|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0087 808-06703             18378.000  m   |       0.75000      13783.50|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0088 808-06705                20.000  m   |       3.00000         60.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0089 808-75240              1141.000  m   |       0.75000        855.75|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,778,048.81                                                  ROUTE : SR 13
     CALL ORDER   : 182                     CONTRACT ID : R -25920-B                   COUNTIES : GRANT
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0090 808-75245              9241.000  m   |       0.75000       6930.75|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0091 808-75260                17.500  m   |       4.50000         78.75|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0092 808-75297                83.500  m   |       9.00000        751.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0093 808-75320                 2.000  EACH|      55.00000        110.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0094 808-75998               576.000  EACH|      19.00000      10944.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  4,999,828.52|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,999,828.52|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  21,489,618.35                                                ROUTE : SR 3
     CALL ORDER   : 200                     CONTRACT ID : R -25984-A                   COUNTIES : DELAWARE        HENRY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/18/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2012010
                                                                                                  2015003
                                                                                                  2012010
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $ 17,885,811.60     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 20,190,000.00     112.8827%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|  265000.00000     265000.00|  300000.00000     300000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-06845                        LUMP|   15000.00000      15000.00|   25000.00000      25000.00|
  CONSTRUCTION ENGINEERING , STR. NO. 1   |                            |                            |
0003 105-06845                        LUMP|   20000.00000      20000.00|   25000.00000      25000.00|
  CONSTRUCTION ENGINEERING , STR. NO. 2   |                            |                            |
0004 105-07039                22.000  MOS |    4000.00000      88000.00|    1700.00000      37400.00|
  FIELD OFFICE, B                         |                            |                            |
0005 110-01001                        LUMP|  895000.00000     895000.00| 1000000.00000    1000000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0006 110-01001                        LUMP|   25000.00000      25000.00|   35700.00000      35700.00|
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 1                                   |                            |                            |
0007 110-01001                        LUMP|   25000.00000      25000.00|    5250.00000       5250.00|
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 2                                   |                            |                            |
0008 201-52370                        LUMP|  175000.00000     175000.00|   79046.00000      79046.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0009 202-01901                 2.000  EACH|    5200.00000      10400.00|    6000.00000      12000.00|
  TEMPORARY CROSSOVER, REMOVE             |                            |                            |
0010 202-02240             29220.400  m2  |       6.00000     175322.40|       6.60000     192854.64|
  PAVEMENT, REMOVE                        |                            |                            |
0011 202-02241              3926.900  m   |       7.00000      27488.30|       5.60000      21990.64|
  GUARDRAIL, REMOVE                       |                            |                            |
0012 202-02271                17.000  EACH|     250.00000       4250.00|     300.00000       5100.00|
  HEADWALL, REMOVE                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
                                                                                                                   PAGE : 200 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  21,489,618.35                                                ROUTE : SR 3
     CALL ORDER   : 200                     CONTRACT ID : R -25984-A                   COUNTIES : DELAWARE        HENRY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-02278               526.000  m   |      14.00000       7364.00|      15.00000       7890.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0014 202-51328                        LUMP|   85000.00000      85000.00|  134400.00000     134400.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0015 202-51328                        LUMP|   95000.00000      95000.00|  111615.00000     111615.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0016 202-60820              4669.300  m2  |       3.00000      14007.90|       8.00000      37354.40|
  SURFACE MILLING, ASPHALT                |                            |                            |
0017 202-60822               290.700  m2  |       5.00000       1453.50|      10.00000       2907.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0018 202-74040                15.000  EACH|     250.00000       3750.00|     255.00000       3825.00|
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0019 202-74045               348.000  EACH|      21.00000       7308.00|      21.00000       7308.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0020 202-74050                 4.000  EACH|     260.00000       1040.00|     266.00000       1064.00|
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0021 202-74055                 1.000  EACH|    3000.00000       3000.00|    2595.00000       2595.00|
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0022 202-74080                 2.000  EACH|    1500.00000       3000.00|    1300.00000       2600.00|
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0023 202-91385                11.000  EACH|     375.00000       4125.00|     385.00000       4235.00|
  INLET, REMOVE                           |                            |                            |
0024 202-96133               209.000  m   |      33.00000       6897.00|      32.00000       6688.00|
  PIPE, REMOVE                            |                            |                            |
0025 202-99187              8735.000  m   |       3.30000      28825.50|       1.60000      13976.00|
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0026 203-02000            153302.000  m3  |       6.00000     919812.00|       6.30000     965802.60|
  EXCAVATION, COMMON                      |                            |                            |
0027 203-02070             17729.500  m3  |       4.00000      70918.00|       6.30000     111695.85|
  BORROW                                  |                            |                            |
0028 205-02224              8118.000  m   |       4.26000      34582.68|       4.50000      36531.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0029 205-02231              6335.700  m   |      10.00000      63357.00|      18.50000     117210.45|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
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0030 205-02234               107.000  EACH|      50.00000       5350.00|      52.50000       5617.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0031 205-02236                90.000  EACH|      50.00000       4500.00|      52.50000       4725.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0032 205-04931                13.000  EACH|    1200.00000      15600.00|    1300.00000      16900.00|
  SEDIMENT TRAP                           |                            |                            |
0033 206-51220                26.000  m3  |      50.00000       1300.00|     147.00000       3822.00|
  EXCAVATION, WET                         |                            |                            |
0034 206-51230                 9.000  m3  |      40.00000        360.00|     147.00000       1323.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0035 207-06499             78890.500  m2  |       4.00000     315562.00|       3.15000     248505.08|
  SUBGRADE TREATMENT                      |                            |                            |
0036 211-02060               275.700  m3  |      28.00000       7719.60|      38.00000      10476.60|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0037 211-06467                19.900  m3  |     100.00000       1990.00|      47.25000        940.28|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0038 213-52830                14.000  m3  |     123.00000       1722.00|     150.00000       2100.00|
  FLOWABLE MORTAR                         |                            |                            |
0039 303-52308            134867.800  Mg  |       3.00000     404603.40|      16.10000    2171371.58|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0040 305-05204               144.600  Mg  |     120.00000      17352.00|      62.00000       8965.20|
  HMA FOR PATCHING                        |                            |                            |
0041 311-06465            293834.600  m2  |       0.35000     102842.11|       0.26000      76397.00|
  PCCP CRACKING AND SEATING               |                            |                            |
0042 401-05455             90201.900  Mg  |      33.75000    3044314.13|      37.00000    3337470.30|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0043 401-05456             29329.900  Mg  |      51.00000    1495824.90|      50.00000    1466495.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0044 401-05467             77249.700  m   |       0.70000      54074.79|       0.32000      24719.90|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0045 402-05468             30148.400  Mg  |      37.00000    1115490.80|      38.00000    1145639.20|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0046 402-05470             16701.600  Mg  |      35.00000     584556.00|      37.00000     617959.20|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0047 402-05481              4201.400  Mg  |      46.00000     193264.40|      40.00000     168056.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0048 402-05487             35946.500  Mg  |      32.25000    1159274.63|      37.00000    1330020.50|
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0049 402-05490             17660.600  Mg  |      38.00000     671102.80|      42.00000     741745.20|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
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0050 405-05517               676.100  Mg  |     100.00000      67610.00|     260.00000     175786.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0051 406-05520               261.600  Mg  |     174.60000      45675.36|     185.00000      48396.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0052 501-05310                58.400  m   |      25.00000       1460.00|     475.00000      27740.00|
  TERMINAL JOINT                          |                            |                            |
0053 601-01522                13.000  EACH|    1200.00000      15600.00|    1218.00000      15834.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0054 601-01704                14.000  EACH|    1700.00000      23800.00|    1560.00000      21840.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, MODIFIED                        |                            |                            |
0055 601-03578                29.000  EACH|    1500.00000      43500.00|    1200.00000      34800.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, MODIFIED                        |                            |                            |
0056 601-04746                 1.000  EACH|    5500.00000       5500.00|    8000.00000       8000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0057 601-06037                 9.000  EACH|     500.00000       4500.00|     590.00000       5310.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0058 601-06233                 2.000  EACH|    7500.00000      15000.00|    7000.00000      14000.00|
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            |
0059 601-06246                 2.000  EACH|   39900.00000      79800.00|   39500.00000      79000.00|
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0060 601-06416                 1.000  EACH|     800.00000        800.00|     680.00000        680.00|
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  ED, W1, TL-3                            |                            |                            |
0061 601-06454                 1.000  EACH|   14900.00000      14900.00|   15000.00000      15000.00|
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  R2, W1, TL-3                            |                            |                            |
0062 601-61390                24.000  EACH|      40.00000        960.00|      40.00000        960.00|
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0063 601-94689                28.000  EACH|    2000.00000      56000.00|    2020.00000      56560.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0064 601-94690                 1.000  EACH|    3000.00000       3000.00|    3000.00000       3000.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0065 601-97774                 1.000  EACH|     800.00000        800.00|     840.00000        840.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0066 601-97803                 1.000  EACH|    2200.00000       2200.00|    2100.00000       2100.00|
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
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0067 601-99105             10455.300  m   |      29.00000     303203.70|      28.70000     300067.11|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0068 602-06646              1584.000  m   |      40.00000      63360.00|     100.00000     158400.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0069 602-06729                20.000  EACH|       7.00000        140.00|       9.00000        180.00|
  BARRIER DELINEATOR                      |                            |                            |
0070 603-06040              8735.000  m   |      10.90000      95211.50|      13.00000     113555.00|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0072 605-01870                13.300  m   |     164.04000       2181.73|     110.00000       1463.00|
  CURB, CONCRETE, A                       |                            |                            |
0073 610-05527              1132.400  Mg  |      95.00000     107578.00|      65.00000      73606.00|
  HMA FOR APPROACHES                      |                            |                            |
0074 610-06262              1106.000  m2  |      70.00000      77420.00|      85.00000      94010.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  350 mm                                  |                            |                            |
0075 611-06497                39.000  EACH|     110.00000       4290.00|     168.00000       6552.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0076 611-06498                 4.000  EACH|     150.00000        600.00|     215.00000        860.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0077 615-06505                35.000  EACH|     300.00000      10500.00|     440.00000      15400.00|
  MONUMENT, B                             |                            |                            |
0078 615-06510                84.000  EACH|     100.00000       8400.00|     320.00000      26880.00|
  MONUMENT, C                             |                            |                            |
0079 616-02320              1731.200  m2  |       1.75000       3029.60|       1.85000       3202.72|
  GEOTEXTILES                             |                            |                            |
0080 616-06405               530.300  Mg  |      26.00000      13787.80|      33.00000      17499.90|
  RIPRAP, REVETMENT                       |                            |                            |
0081 616-06451              1531.000  Mg  |      29.00000      44399.00|      34.00000      52054.00|
  RIPRAP, UNIFORM                         |                            |                            |
0082 619-05926                        LUMP|    1000.00000       1000.00|   10740.00000      10740.00|
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            |
0083 619-93790                        LUMP|   10000.00000      10000.00|   10500.00000      10500.00|
  CLEAN AND EPOXY COAT EXISTING PILES ,   |                            |                            |
  STR. NO. 1                              |                            |                            |
0084 621-01004                 1.000  EACH|     925.00000        925.00|     970.00000        970.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0085 621-02770            118196.600  m2  |       1.35000     159565.41|       1.40000     165475.24|
  EROSION CONTROL BLANKET                 |                            |                            |
0086 621-06545                53.524  Mg  |     418.00000      22373.03|     440.00000      23550.56|
  FERTILIZER                              |                            |                            |
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0087 621-06548               389.130  kg  |      44.00000      17121.72|      46.00000      17899.98|
  SEED MIXTURE, CV                        |                            |                            |
0088 621-06553              4578.240  kg  |      20.00000      91564.80|      10.50000      48071.52|
  SEED MIXTURE, R                         |                            |                            |
0089 621-06565               267.623  Mg  |     251.00000      67173.37|     265.00000      70920.10|
  MULCHING MATERIAL                       |                            |                            |
0090 621-06567              1122.700  kL  |       0.55000        617.49|       0.60000        673.62|
  WATER                                   |                            |                            |
0091 621-06574                49.700  m2  |       2.82000        140.15|       3.00000        149.10|
  SODDING                                 |                            |                            |
0092 621-06575             62338.000  m2  |       2.82000     175793.16|       3.00000     187014.00|
  SODDING, NURSERY                        |                            |                            |
0093 701-98647                32.000  m   |     145.00000       4640.00|     140.00000       4480.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0094 702-51005                 6.400  m3  |    1300.00000       8320.00|    1200.00000       7680.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0095 702-51015                 3.600  m3  |     700.00000       2520.00|     840.00000       3024.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0096 702-51863               888.000  EACH|       6.00000       5328.00|       7.00000       6216.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0097 703-51030             26724.000  kg  |       1.15000      30732.60|       1.33000      35542.92|
  REINFORCING STEEL                       |                            |                            |
0098 703-51032             45141.000  kg  |       1.25000      56426.25|       1.50000      67711.50|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0099 703-90512               120.000  EACH|       7.00000        840.00|      18.00000       2160.00|
  THREADED BAR SPLICE                     |                            |                            |
0100 703-97703               568.000  EACH|       9.00000       5112.00|      18.00000      10224.00|
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0101 704-51002               389.800  m3  |     750.00000     292350.00|     667.00000     259996.60|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0102 706-05732                16.000  EACH|    1100.00000      17600.00|    1470.00000      23520.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0103 706-51020                63.700  m3  |     510.00000      32487.00|     350.00000      22295.00|
  CONCRETE, C, RAILING                    |                            |                            |
0104 707-05982               312.800  m   |     180.00000      56304.00|     250.00000      78200.00|
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  711 mm X 305 mm                         |                            |                            |
0105 709-51821                        LUMP|    4000.00000       4000.00|    3465.00000       3465.00|
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0106 709-51821                        LUMP|    5000.00000       5000.00|    5535.00000       5535.00|
  SURFACE SEAL , STR. NO. 2               |                            |                            |
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0107 713-51820                        LUMP|    1500.00000       1500.00|   12600.00000      12600.00|
  TEMPORARY SUPPORT , STR. NO. 2          |                            |                            |
0108 715-01354              3040.000  m   |       8.55000      25992.00|       7.00000      21280.00|
  CLEAN EXISTING PIPE                     |                            |                            |
0109 715-03406                49.000  m   |     698.58000      34230.42|     735.00000      36015.00|
  PIPE, POLYETHYLENE LINER, 1650 mm       |                            |                            |
0110 715-05019                30.000  m   |     169.00000       5070.00|     170.00000       5100.00|
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0111 715-05048             82618.100  m   |       6.75000     557672.18|       4.75000     392435.98|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0112 715-05053              5556.300  m   |      30.00000     166689.00|      26.00000     144463.80|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0113 715-05115                 2.500  m   |      70.00000        175.00|      65.00000        162.50|
  PIPE, TYPE 1, CIRCULAR, 150 mm          |                            |                            |
0114 715-05118               180.000  m   |      70.00000      12600.00|      68.00000      12240.00|
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0115 715-05119               295.200  m   |      75.00000      22140.00|      75.00000      22140.00|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0116 715-05121                31.500  m   |      95.00000       2992.50|      90.00000       2835.00|
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0117 715-05123                11.000  m   |     165.00000       1815.00|     155.00000       1705.00|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0118 715-05125                 7.500  m   |     210.00000       1575.00|     200.00000       1500.00|
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0119 715-05127                 2.000  m   |     600.00000       1200.00|     560.00000       1120.00|
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0120 715-05168                16.000  m   |      60.00000        960.00|      60.00000        960.00|
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0121 715-05169               162.000  m   |      70.00000      11340.00|      70.00000      11340.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0122 715-05756                 4.000  m   |     100.00000        400.00|      95.00000        380.00|
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0123 715-25764                19.000  EACH|    2200.00000      41800.00|    2000.00000      38000.00|
  GRATED BOX END SECTION, I, 2:1, 300 mm  |                            |                            |
0124 715-26766                 1.000  EACH|    2500.00000       2500.00|    2220.00000       2220.00|
  GRATED BOX END SECTION, I, 2:1, 375 mm  |                            |                            |
0125 715-26768                 5.000  EACH|    2500.00000      12500.00|    2300.00000      11500.00|
  GRATED BOX END SECTION, I, 2:1, 450 mm  |                            |                            |
0126 715-26769                 5.000  EACH|    2800.00000      14000.00|    2700.00000      13500.00|
  GRATED BOX END SECTION, I, 2:1, 600 mm  |                            |                            |
0127 715-26773                 3.000  EACH|    3000.00000       9000.00|    3000.00000       9000.00|
  GRATED BOX END SECTION, I, 2:1, 750 mm  |                            |                            |
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0128 715-26776                11.000  EACH|    4000.00000      44000.00|    3600.00000      39600.00|
  GRATED BOX END SECTION, I, 2:1, 900 mm  |                            |                            |
0129 715-46000                 4.000  EACH|     300.00000       1200.00|     300.00000       1200.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0130 715-90836                 2.000  EACH|     300.00000        600.00|     300.00000        600.00|
  PIPE END SECTION, 200 mm (PIPE IS 150   |                            |                            |
  mm, NOT 200 mm), 3:1 SLOPE              |                            |                            |
0131 715-97404                27.000  EACH|    2800.00000      75600.00|    2600.00000      70200.00|
  GRATED BOX END SECTION, I, 3:1, 375 mm  |                            |                            |
0132 715-97406                 4.000  EACH|    2800.00000      11200.00|    2600.00000      10400.00|
  GRATED BOX END SECTION, I, 3:1, 450 mm  |                            |                            |
0133 715-97408                 1.000  EACH|    5000.00000       5000.00|    4600.00000       4600.00|
  GRATED BOX END SECTION, I, 3:1, 1050 mm |                            |                            |
  1                                       |                            |                            |
0134 715-97689                 1.000  EACH|    3800.00000       3800.00|    3600.00000       3600.00|
  GRATED BOX END SECTION, I, 3:1, 750 mm  |                            |                            |
0135 715-97691                 9.000  EACH|    4215.00000      37935.00|    4300.00000      38700.00|
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            |
0136 715-97755                31.000  EACH|    2279.00000      70649.00|    2300.00000      71300.00|
  GRATED BOX END SECTION, I, 3:1, 300 mm  |                            |                            |
0137 718-04986               154.000  EACH|      42.00000       6468.00|      45.00000       6930.00|
  CLEANOUT EXISTING OUTLET PROTECTORS     |                            |                            |
0138 718-06526              3676.400  Mg  |      48.00000     176467.20|      30.00000     110292.00|
  HMA FOR UNDERDRAINS                     |                            |                            |
0139 718-06528               566.000  EACH|     489.00000     276774.00|     500.00000     283000.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0140 718-52610             12890.400  m3  |      32.00000     412492.80|      32.50000     418938.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0141 718-99153            115665.400  m2  |       0.80000      92532.32|       0.90000     104098.86|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0143 720-44000                73.000  EACH|     300.00000      21900.00|     305.00000      22265.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0144 720-45005                 1.000  EACH|    2216.00000       2216.00|    1300.00000       1300.00|
  INLET, A2                               |                            |                            |
0145 720-45030                13.000  EACH|    2116.00000      27508.00|    1100.00000      14300.00|
  INLET, E7                               |                            |                            |
0146 720-98174                 2.000  EACH|    2851.00000       5702.00|    1800.00000       3600.00|
  INLET, B15                              |                            |                            |
0147 722-51401                 7.000  m2  |     635.00000       4445.00|     366.00000       2562.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0148 722-51842               804.700  m2  |      70.00000      56329.00|      65.00000      52305.50|
  BRIDGE DECK OVERLAY                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  21,489,618.35                                                ROUTE : SR 3
     CALL ORDER   : 200                     CONTRACT ID : R -25984-A                   COUNTIES : DELAWARE        HENRY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0149 722-51846                 9.800  m3  |     434.50000       4258.10|     434.50000       4258.10|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0150 722-51852               150.000  m2  |      70.00000      10500.00|     115.00000      17250.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0151 801-06209            132641.000  m   |       2.00000     265282.00|       2.70000     358130.70|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  150 mm                                  |                            |                            |
0152 801-06606                18.000  EACH|     175.00000       3150.00|     190.00000       3420.00|
  BARRICADE, IIIB                         |                            |                            |
0153 801-06640                61.000  EACH|     185.00000      11285.00|     120.00000       7320.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0154 801-06645                11.000  EACH|      55.00000        605.00|      31.00000        341.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0155 801-06710               504.000  DAY |      18.00000       9072.00|      15.75000       7938.00|
  FLASHING ARROW SIGN                     |                            |                            |
0156 801-06735                42.000  EACH|      70.00000       2940.00|      73.50000       3087.00|
  TUBULAR MARKER, PERMANENT               |                            |                            |
0157 801-06775                        LUMP|  450000.00000     450000.00|  200000.00000     200000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0158 802-05701              1173.300  m   |      23.63000      27725.08|      24.81000      29109.57|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0159 802-05702               406.900  m   |      17.53000       7132.96|      18.41000       7491.03|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0160 802-05706               107.400  m   |      23.03000       2473.42|      24.18000       2596.93|
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0161 802-07137                14.000  EACH|     207.21000       2900.94|     217.57000       3045.98|
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VIII                        |                            |                            |
0162 802-07138                 8.000  EACH|     216.72000       1733.76|     227.56000       1820.48|
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, IX                          |                            |                            |
0163 802-07151                10.000  EACH|     182.02000       1820.20|     191.12000       1911.20|
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0164 802-07158                 2.000  EACH|    2544.05000       5088.10|    2671.26000       5342.52|
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, I                           |                            |                            |
0165 802-76015               239.200  m2  |     123.15000      29457.48|     129.31000      30930.95|
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
                                                                                                                   PAGE : 200 -10
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  21,489,618.35                                                ROUTE : SR 3
     CALL ORDER   : 200                     CONTRACT ID : R -25984-A                   COUNTIES : DELAWARE        HENRY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0166 802-76025                35.000  m2  |      82.56000       2889.60|      86.69000       3034.15|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0167 802-76035               245.700  m2  |      78.16000      19203.91|      82.07000      20164.60|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0168 802-76045                25.900  m2  |     118.86000       3078.47|     124.80000       3232.32|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0169 802-76095              5953.300  kg  |       3.10000      18455.23|       3.25000      19348.23|
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0170 803-76140                 2.000  EACH|   16324.35000      32648.70|   17140.57000      34281.14|
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0171 803-76175                 9.300  m   |     496.51000       4617.54|     521.34000       4848.46|
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY(CANTILEVER)                    |                            |                            |
0172 805-01836              1300.000  m   |       2.43000       3159.00|       2.55000       3315.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0173 805-01842                 6.000  EACH|     584.59000       3507.54|     613.82000       3682.92|
  HANDHOLE, SIGNAL                        |                            |                            |
0174 805-02328              2390.000  m   |       0.75000       1792.50|       0.79000       1888.10|
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0175 805-06592               540.000  m   |      27.77000      14995.80|      29.16000      15746.40|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0176 805-78785                11.000  EACH|     740.18000       8141.98|     777.19000       8549.09|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0177 805-78795               416.000  m   |      18.36000       7637.76|      19.28000       8020.48|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0178 805-92504                 6.000  EACH|    1023.34000       6140.04|    1074.51000       6447.06|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0179 807-82016                 2.000  EACH|     679.68000       1359.36|     713.67000       1427.34|
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0180 808-06702             40078.600  m   |       0.05000       2003.93|       0.01000        400.79|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0181 808-06703             55596.000  m   |       0.73000      40585.08|       1.00000      55596.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0182 808-06716              1991.000  m   |       1.00000       1991.00|       1.00000       1991.00|
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  21,489,618.35                                                ROUTE : SR 3
     CALL ORDER   : 200                     CONTRACT ID : R -25984-A                   COUNTIES : DELAWARE        HENRY
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0183 808-75051               369.300  m   |       3.80000       1403.34|       3.15000       1163.30|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0184 808-75054               369.300  m   |       3.80000       1403.34|       3.15000       1163.30|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0185 808-75061               369.300  m   |       4.00000       1477.20|       0.01000          3.69|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0186 808-75215               217.400  m   |       4.25000        923.95|       7.35000       1597.89|
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
0187 808-75245             45643.500  m   |       0.73000      33319.76|       1.00000      45643.50|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0188 808-75297               294.100  m   |       8.50000       2499.85|      21.00000       6176.10|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0189 808-75320               178.000  EACH|      40.00000       7120.00|      72.00000      12816.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0190 808-75998              2780.000  EACH|      18.00000      50040.00|      20.00000      55600.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0191 808-96016               223.000  m   |       4.25000        947.75|       7.35000       1639.05|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            |
  mm                                      |                            |                            |
0192 401-06264                        LUMP|   20000.00000      20000.00|   25000.00000      25000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0193 611-91761                 2.000  EACH|   14500.00000      29000.00|    5000.00000      10000.00|
  TEMPORARY CROSSOVER, A                  |                            |                            |
0194 719-94646               154.000  EACH|      20.00000       3080.00|      90.00000      13860.00|
  OUTLET PROTECTOR , LOCATE               |                            |                            |
0195 805-96014               263.000  m   |      50.00000      13150.00|      35.00000       9205.00|
  SAW CUT, FULL DEPTH                     |                            |                            |
     SECTION TOTALS                       |             $ 17,885,811.60|             $ 20,190,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 17,885,811.60|             $ 20,190,000.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : CITY
     CALL ORDER   : 204                     CONTRACT ID : R -26012-B                   COUNTIES : KNOX
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  170  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $  2,565,188.98     100.0000%
   2   35-1418333     ROGERS GROUP, INC.                                IRREGULAR BID        $  2,869,692.02     111.8705%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,876,564.69                                                  ROUTE : 169TH ST
     CALL ORDER   : 206                     CONTRACT ID : R -26020-B                   COUNTIES : LAKE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :  120  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N941003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035700     BUCKO CONSTRUCTION                                                     $  3,428,899.38     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,459,485.00     100.8919%
   3   35-1120685     WALSH & KELLY, INC.                                                    $  3,681,373.03     107.3631%
====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1700.00000      20400.00|    1950.00000      23400.00|    1750.00000       21000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   40000.00000      40000.00|   34800.00000      34800.00|   22000.00000       22000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  160000.00000     160000.00|  172974.27000     172974.27|  170000.00000      170000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13000.00000      13000.00|   39327.00000      39327.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              5074.000  m2  |       3.50000      17759.00|       6.50000      32981.00|       7.00000       35518.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02260                11.000  EACH|     475.00000       5225.00|     350.00000       3850.00|     400.00000        4400.00
  TREE, 760 mm, REMOVE                    |                            |                            |
0007 202-02273                80.000  m2  |      10.30000        824.00|      16.00000       1280.00|      25.00000        2000.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0008 202-02279              3874.000  m   |       8.00000      30992.00|       4.50000      17433.00|       6.20000       24018.80
  CURB AND GUTTER, REMOVE                 |                            |                            |
0009 202-03875                 2.000  EACH|     144.00000        288.00|     510.00000       1020.00|     400.00000         800.00
  CONCRETE STEPS, REMOVE                  |                            |                            |
0010 202-52710              4556.000  m2  |       4.65000      21185.40|       3.80000      17312.80|       4.00000       18224.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0011 202-60820              3127.000  m2  |       2.00000       6254.00|       1.50000       4690.50|       3.00000        9381.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-74025                70.000  m   |       7.00000        490.00|       9.80000        686.00|      55.00000        3850.00
  FENCE, REMOVE , PRIVACY                 |                            |                            |
0013 202-74025                51.800  m   |       6.00000        310.80|      10.00000        518.00|      22.00000        1139.60
  FENCE, REMOVE , SPLIT RAIL              |                            |                            |
0014 202-78515                        LUMP|     500.00000        500.00|     545.00000        545.00|    4180.00000        4180.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,876,564.69                                                  ROUTE : 169TH ST
     CALL ORDER   : 206                     CONTRACT ID : R -26020-B                   COUNTIES : LAKE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 202-91385                64.000  EACH|     125.00000       8000.00|     140.00000       8960.00|     343.94000       22012.16
  INLET, REMOVE                           |                            |                            |
0016 202-91840               717.400  m   |       6.60000       4734.84|       7.50000       5380.50|       7.00000        5021.80
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0017 202-93047                10.000  EACH|     350.00000       3500.00|     230.00000       2300.00|    1819.40000       18194.00
  MANHOLE, REMOVE                         |                            |                            |
0018 202-94607                        LUMP|     590.00000        590.00|    2830.00000       2830.00|    4000.00000        4000.00
  RETAINING WALL, REMOVE                  |                            |                            |
0019 202-96151                        LUMP|    2000.00000       2000.00|     445.00000        445.00|     410.00000         410.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0020 202-99216                 4.000  EACH|     250.00000       1000.00|     270.00000       1080.00|     760.00000        3040.00
  LIGHT POLE AND BASE, REMOVE             |                            |                            |
0021 203-02000             16092.000  m3  |      14.00000     225288.00|      13.00000     209196.00|      14.00000      225288.00
  EXCAVATION, COMMON                      |                            |                            |
0022 205-02224                29.000  m   |      12.00000        348.00|      14.00000        406.00|      12.86000         372.94
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0023 205-02236               138.000  EACH|      50.00000       6900.00|      60.00000       8280.00|      55.00000        7590.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0024 206-51230                60.900  m3  |      30.00000       1827.00|      30.00000       1827.00|      25.00000        1522.50
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0025 207-02045              5381.000  m3  |       8.95000      48159.95|       0.50000       2690.50|       1.25000        6726.25
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0026 210-06192               234.000  m   |      59.60000      13946.40|      84.50000      19773.00|      75.00000       17550.00
  WALL , 200 mm                           |                            |                            |
0027 211-02060             16303.000  m3  |       0.10000       1630.30|       0.01000        163.03|       0.05000         815.15
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0028 303-04075                 4.000  Mg  |      75.00000        300.00|      65.00000        260.00|      28.00000         112.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0029 303-52308              1794.000  Mg  |      18.00000      32292.00|      17.00000      30498.00|      14.00000       25116.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0030 401-05437             25149.000  Mg  |      29.00000     729321.00|      27.30000     686567.70|      32.50000      817342.50
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0031 401-05455              5271.000  Mg  |      30.50000     160765.50|      30.30000     159711.30|      36.30000      191337.30
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0032 401-05456              2630.000  Mg  |      36.00000      94680.00|      40.00000     105200.00|      43.50000      114405.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0033 402-05468               492.000  Mg  |      32.00000      15744.00|      30.00000      14760.00|      32.50000       15990.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0034 402-05474               425.000  Mg  |      43.00000      18275.00|      50.00000      21250.00|      26.50000       11262.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,876,564.69                                                  ROUTE : 169TH ST
     CALL ORDER   : 206                     CONTRACT ID : R -26020-B                   COUNTIES : LAKE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 402-05477               193.000  Mg  |      60.00000      11580.00|      51.00000       9843.00|      29.50000        5693.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0036 402-05481                 9.000  Mg  |      70.00000        630.00|      85.00000        765.00|     150.00000        1350.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0037 402-05490                 3.000  Mg  |     100.00000        300.00|     225.00000        675.00|     175.00000         525.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0038 402-05495               157.000  Mg  |      60.00000       9420.00|      43.50000       6829.50|      48.50000        7614.50
  HMA WEDGE AND LEVEL                     |                            |                            |
0039 402-07122                 6.000  Mg  |     100.00000        600.00|     120.00000        720.00|     150.00000         900.00
  HMA FOR CURBED SHOULDER                 |                            |                            |
0040 405-05517                 4.700  Mg  |     425.00000       1997.50|     400.00000       1880.00|     150.00000         705.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0041 406-05520                36.700  Mg  |     370.00000      13579.00|     285.00000      10459.50|     290.00000       10643.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0042 601-90027                 8.000  m   |     345.00000       2760.00|     175.00000       1400.00|     345.00000        2760.00
  GUARDRAIL, WOOD BEAM                    |                            |                            |
0043 603-04847                 3.000  EACH|    3100.00000       9300.00|     980.00000       2940.00|    1256.00000        3768.00
  FENCE GATE , CHAINLINK, 1830 mm, ROLLER |                            |                            |
  TYPE                                    |                            |                            |
0044 603-92636               330.000  m   |      32.27000      10649.10|      30.50000      10065.00|      39.05000       12886.50
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0045 603-97461               594.000  m   |      13.00000       7722.00|      13.00000       7722.00|       9.25000        5494.50
  TEMPORARY FENCE                         |                            |                            |
0046 604-06069               764.900  m2  |      38.00000      29066.20|      40.00000      30596.00|      50.00000       38245.00
  CURB RAMP, CONCRETE                     |                            |                            |
0047 604-44251                 0.300  m3  |     600.00000        180.00|    2135.00000        640.50|   12000.00000        3600.00
  STEPS, CONCRETE                         |                            |                            |
0048 604-91531              4370.000  m2  |      27.90000     121923.00|      32.00000     139840.00|      33.00000      144210.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0049 605-06120               364.000  m   |      49.00000      17836.00|      48.00000      17472.00|      55.00000       20020.00
  CURB, CONCRETE                          |                            |                            |
0050 605-06150              3736.000  m   |      38.50000     143836.00|      28.00000     104608.00|      46.00000      171856.00
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0051 610-05527               212.000  Mg  |      49.50000      10494.00|      52.00000      11024.00|      70.00000       14840.00
  HMA FOR APPROACHES                      |                            |                            |
0052 611-05330              1838.000  m2  |      34.25000      62951.50|      37.00000      68006.00|      50.00000       91900.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0053 615-06505                 1.000  EACH|     125.00000        125.00|     500.00000        500.00|     350.00000         350.00
  MONUMENT, B                             |                            |                            |
0054 621-01004                 2.000  EACH|     250.00000        500.00|     760.00000       1520.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,876,564.69                                                  ROUTE : 169TH ST
     CALL ORDER   : 206                     CONTRACT ID : R -26020-B                   COUNTIES : LAKE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 621-06560               762.000  m2  |       0.75000        571.50|       1.20000        914.40|       1.08000         822.96
  MULCHED SEEDING, U                      |                            |                            |
0056 621-06575              5017.000  m2  |       3.59000      18011.03|       4.20000      21071.40|       3.92000       19666.64
  SODDING, NURSERY                        |                            |                            |
0057 701-44245              1170.000  kg  |       1.45000       1696.50|       4.50000       5265.00|       4.00000        4680.00
  REINFORCING STEEL FOR STRUCTURES        |                            |                            |
0058 702-90915                17.600  m3  |     600.00000      10560.00|     570.00000      10032.00|     600.00000       10560.00
  CONCRETE, A                             |                            |                            |
0059 715-04629                16.000  EACH|     170.00000       2720.00|     300.00000       4800.00|     100.70000        1611.20
  PIPE , SEAL IN PLACE                    |                            |                            |
0060 715-05024               666.200  m   |     213.00000     141900.60|     270.00000     179874.00|     258.00000      171879.60
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0061 715-05148                 5.000  m   |      81.50000        407.50|     110.00000        550.00|      91.84000         459.20
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                            |                            |
0062 715-05149               650.200  m   |      86.00000      55917.20|      80.00000      52016.00|      76.83000       49954.87
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0063 715-05151                25.000  m   |      89.00000       2225.00|     112.00000       2800.00|     102.60000        2565.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0064 715-05152                77.000  m   |     113.00000       8701.00|     110.00000       8470.00|      98.27000        7566.79
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0065 715-05153               140.000  m   |     152.00000      21280.00|     150.00000      21000.00|     150.46000       21064.40
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0066 715-05154               102.000  m   |     155.00000      15810.00|     225.00000      22950.00|     225.25000       22975.50
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0067 715-05156               423.000  m   |     185.00000      78255.00|     244.00000     103212.00|     241.00000      101943.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0068 715-05159               438.000  m   |     250.00000     109500.00|     298.00000     130524.00|     278.00000      121764.00
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0069 715-05161               398.000  m   |     281.00000     111838.00|     320.00000     127360.00|     350.00000      139300.00
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0070 720-44000                12.000  EACH|     250.00000       3000.00|     270.00000       3240.00|     300.00000        3600.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0071 720-45045                12.000  EACH|    1200.00000      14400.00|    1000.00000      12000.00|     939.00000       11268.00
  INLET, J10                              |                            |                            |
0072 720-45055                 4.000  EACH|    1235.00000       4940.00|    1445.00000       5780.00|     971.00000        3884.00
  INLET, M10                              |                            |                            |
0073 720-45230                 3.000  EACH|    1680.00000       5040.00|    1640.00000       4920.00|    1223.00000        3669.00
  CATCH BASIN, D6                         |                            |                            |
0074 720-45235                 1.000  EACH|    1335.00000       1335.00|    1320.00000       1320.00|    1202.00000        1202.00
  CATCH BASIN, E7                         |                            |                            |
0075 720-45250                40.000  EACH|    1735.00000      69400.00|    1210.00000      48400.00|    1297.00000       51880.00
  CATCH BASIN, K10                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,876,564.69                                                  ROUTE : 169TH ST
     CALL ORDER   : 206                     CONTRACT ID : R -26020-B                   COUNTIES : LAKE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 720-45270                 4.000  EACH|     850.00000       3400.00|    1155.00000       4620.00|     611.00000        2444.00
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0077 720-45410                 5.000  EACH|    1925.00000       9625.00|    1470.00000       7350.00|    1321.00000        6605.00
  MANHOLE, C4                             |                            |                            |
0078 720-91973                10.000  EACH|    3100.00000      31000.00|    2010.00000      20100.00|    2236.00000       22360.00
  MANHOLE, H4                             |                            |                            |
0079 720-93501                 2.000  EACH|    9000.00000      18000.00|    9240.00000      18480.00|    7211.00000       14422.00
  MANHOLE, L4                             |                            |                            |
0080 720-94612                 8.000  EACH|    4700.00000      37600.00|    3000.00000      24000.00|    3050.00000       24400.00
  MANHOLE, K4                             |                            |                            |
0081 732-04596                 4.000  EACH|     650.00000       2600.00|     800.00000       3200.00|     828.00000        3312.00
  WATER SERVICE , COMMERCIAL 50 mm,       |                            |                            |
  GREATER THAN 6 m                        |                            |                            |
0082 732-04596                 3.000  EACH|     750.00000       2250.00|    1290.00000       3870.00|    3418.00000       10254.00
  WATER SERVICE , COMMERCIAL, 100 mm      |                            |                            |
0083 732-04596                 8.000  EACH|     550.00000       4400.00|     560.00000       4480.00|     650.00000        5200.00
  WATER SERVICE , COMMERCIAL, 50 mm, LESS |                            |                            |
  THAN 6 m                                |                            |                            |
0084 732-04596                16.000  EACH|     525.00000       8400.00|     500.00000       8000.00|     500.00000        8000.00
  WATER SERVICE , DOMESTIC, 25 mm, LESS   |                            |                            |
  THAN 6 m                                |                            |                            |
0085 732-04596                13.000  EACH|     625.00000       8125.00|     570.00000       7410.00|     742.00000        9646.00
  WATER SERVICE , DOMESTIC, 25 mm,GREATER |                            |                            |
  THAN 6m                                 |                            |                            |
0086 732-91742                 5.000  EACH|    2250.00000      11250.00|    3470.00000      17350.00|    3000.00000       15000.00
  FIRE HYDRANT ASSEMBLY, H-3, LONG SIDE   |                            |                            |
0087 732-91742                11.000  EACH|    2150.00000      23650.00|    2925.00000      32175.00|    2097.00000       23067.00
  FIRE HYDRANT ASSEMBLY, H-3, SHORT SIDE  |                            |                            |
0088 732-97009                16.000  EACH|     650.00000      10400.00|     320.00000       5120.00|     400.00000        6400.00
  FIRE HYDRANT ASSEMBLY, REMOVE           |                            |                            |
0089 801-04308                22.000  EACH|     244.00000       5368.00|     170.00000       3740.00|     162.00000        3564.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0090 801-06203              4285.000  m   |       0.54000       2313.90|       0.60000       2571.00|       0.61000        2613.85
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0091 801-06207             14991.000  m   |       2.50000      37477.50|       2.70000      40475.70|       2.58000       38676.78
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0092 801-06216                40.000  m   |       4.00000        160.00|       4.00000        160.00|       3.74000         149.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0093 801-06218               120.000  m   |      15.75000       1890.00|       9.30000       1116.00|       8.53000        1023.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,876,564.69                                                  ROUTE : 169TH ST
     CALL ORDER   : 206                     CONTRACT ID : R -26020-B                   COUNTIES : LAKE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0094 801-06605                24.000  EACH|     100.00000       2400.00|     116.30000       2791.20|     110.00000        2640.00
  BARRICADE, IIIA                         |                            |                            |
0095 801-06606                29.000  EACH|     166.00000       4814.00|     150.00000       4350.00|     142.00000        4118.00
  BARRICADE, IIIB                         |                            |                            |
0096 801-06625                13.000  EACH|      58.00000        754.00|      73.00000        949.00|      69.00000         897.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0097 801-06640                67.000  EACH|     108.00000       7236.00|     130.00000       8710.00|     123.00000        8241.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0098 801-06645                11.000  EACH|      40.00000        440.00|      45.00000        495.00|      43.00000         473.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0099 801-06710               500.000  DAY |      12.00000       6000.00|      12.00000       6000.00|      11.00000        5500.00
  FLASHING ARROW SIGN                     |                            |                            |
0100 801-06775                        LUMP|   24000.00000      24000.00|   39940.00000      39940.00|   24500.00000       24500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0101 801-53072                        LUMP|    6000.00000       6000.00|    6520.00000       6520.00|   31400.00000       31400.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0102 801-94295                 5.000  EACH|     250.00000       1250.00|     270.00000       1350.00|     180.00000         900.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0103 802-05701               343.400  m   |      39.36000      13516.22|      35.50000      12190.70|      22.24000        7637.22
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0104 802-76025                62.310  m2  |     139.93000       8719.04|     130.00000       8100.30|     135.91000        8468.55
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0105 802-97812                16.000  EACH|     300.00000       4800.00|     272.00000       4352.00|      75.00000        1200.00
  STREET NAME IDENTIFICATION SIGN ,       |                            |                            |
  GROUND MOUNTED                          |                            |                            |
0106 802-97812                 8.000  EACH|     350.00000       2800.00|     272.00000       2176.00|     154.00000        1232.00
  STREET NAME IDENTIFICATION SIGN ,       |                            |                            |
  OVERHEAD                                |                            |                            |
0107 805-01815                 8.000  EACH|    1600.00000      12800.00|    1740.00000      13920.00|    1385.00000       11080.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0108 805-01842                30.000  EACH|     500.00000      15000.00|     545.00000      16350.00|     650.00000       19500.00
  HANDHOLE, SIGNAL                        |                            |                            |
0109 805-02151                12.000  EACH|     380.00000       4560.00|     415.00000       4980.00|     338.00000        4056.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 305 mm           |                            |                            |
0110 805-02373              1984.000  m   |       7.38000      14641.92|       8.90000      17657.60|       6.75000       13392.00
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0111 805-02596                 2.000  EACH|     150.00000        300.00|     165.00000        330.00|     120.00000         240.00
  CONDUIT RISER WITH WEATHERHEAD, STEEL   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,876,564.69                                                  ROUTE : 169TH ST
     CALL ORDER   : 206                     CONTRACT ID : R -26020-B                   COUNTIES : LAKE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0112 805-04782                 2.000  EACH|   26500.00000      53000.00|   26000.00000      52000.00|   25000.00000       50000.00
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0113 805-04982               367.000  m   |       3.28000       1203.76|       3.50000       1284.50|       5.65000        2073.55
  CABLE LEAD IN, 6 PAIR 19                |                            |                            |
0114 805-06592              1984.600  m   |      22.14000      43939.04|      25.00000      49615.00|       8.70000       17266.02
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0115 805-78106                 1.000  EACH|   12500.00000      12500.00|   13000.00000      13000.00|   12000.00000       12000.00
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0116 805-78109                 1.000  EACH|    9200.00000       9200.00|    9675.00000       9675.00|    8900.00000        8900.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0117 805-78205                16.000  EACH|     380.00000       6080.00|     415.00000       6640.00|     365.00000        5840.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0118 805-78370                12.000  EACH|     150.00000       1800.00|     165.00000       1980.00|      60.00000         720.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0119 805-78415                 8.000  EACH|     800.00000       6400.00|     870.00000       6960.00|    1210.00000        9680.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0120 805-78420                 8.000  EACH|     250.00000       2000.00|     272.00000       2176.00|     165.00000        1320.00
  DISCONNECT HANGER                       |                            |                            |
0121 805-78467                 5.000  m   |       3.94000         19.70|       4.30000         21.50|       5.30000          26.50
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0122 805-78470               796.000  m   |       0.66000        525.36|       0.70000        557.20|       1.90000        1512.40
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0123 805-78480               663.300  m   |       1.31000        868.92|       2.00000       1326.60|       2.80000        1857.24
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0124 805-78485               450.200  m   |       2.30000       1035.46|       2.50000       1125.50|       2.95000        1328.09
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0125 805-78490               252.600  m   |       2.62000        661.81|       3.00000        757.80|       3.95000         997.77
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0126 805-78510              1854.000  m   |       1.64000       3040.56|       1.80000       3337.20|       2.80000        5191.20
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0127 805-78785                 8.000  EACH|     380.00000       3040.00|     415.00000       3320.00|     470.00000        3760.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0128 805-78795               288.000  m   |      22.96000       6612.48|      28.50000       8208.00|      26.25000        7560.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0129 805-78925                 2.000  EACH|     500.00000       1000.00|     545.00000       1090.00|     765.00000        1530.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0130 805-81032                 8.000  EACH|    3100.00000      24800.00|    2935.00000      23480.00|    2500.00000       20000.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,876,564.69                                                  ROUTE : 169TH ST
     CALL ORDER   : 206                     CONTRACT ID : R -26020-B                   COUNTIES : LAKE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0131 805-86810                 2.000  EACH|    2500.00000       5000.00|    2715.00000       5430.00|    2900.00000        5800.00
  SERVICE POINT, II                       |                            |                            |
0132 805-86889               378.400  m   |       0.82000        310.29|       1.00000        378.40|       1.60000         605.44
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0133 805-86920                33.000  EACH|      15.00000        495.00|      16.30000        537.90|      17.25000         569.25
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0134 805-86930                32.000  EACH|      15.00000        480.00|      16.30000        521.60|      12.00000         384.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0135 805-96121                12.000  EACH|     150.00000       1800.00|     165.00000       1980.00|      60.00000         720.00
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0136 805-98335              1157.600  m   |      11.48000      13289.25|      12.50000      14470.00|      12.95000       14990.92
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0137 805-98336                71.600  m   |      11.48000        821.97|      12.50000        895.00|      12.95000         927.22
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0138 807-01878                16.000  EACH|     300.00000       4800.00|     325.00000       5200.00|     215.00000        3440.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 250 WATT                        |                            |                            |
0139 807-02191                 2.000  EACH|     500.00000       1000.00|     545.00000       1090.00|     590.00000        1180.00
  HANDHOLE, LIGHTING                      |                            |                            |
0140 807-02428                12.000  EACH|     500.00000       6000.00|     545.00000       6540.00|     690.00000        8280.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            |
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            |
0141 807-02780                 4.000  EACH|    1500.00000       6000.00|    1630.00000       6520.00|     385.00000        1540.00
  LUMINAIRE MAST ARM, 2.4 m               |                            |                            |
0142 807-02784                 8.000  EACH|     750.00000       6000.00|     815.00000       6520.00|     660.00000        5280.00
  LUMINAIRE MAST ARM, 6.1 m               |                            |                            |
0143 807-06796                 3.000  EACH|    5000.00000      15000.00|    5435.00000      16305.00|      60.00000         180.00
  ELECTRIC SERVICE DROP                   |                            |                            |
0144 807-84480                12.000  EACH|     850.00000      10200.00|     925.00000      11100.00|     825.00000        9900.00
  LIGHT POLE, 9.1 m E.M.H., 1.5 m MAST    |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0145 807-86910                16.000  EACH|      25.00000        400.00|      27.00000        432.00|      24.70000         395.20
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0146 807-86915                16.000  EACH|      25.00000        400.00|      27.00000        432.00|      24.70000         395.20
  CONNECTOR KIT, FUSED                    |                            |                            |
0147 808-06701               862.000  m   |       0.84000        724.08|       0.90000        775.80|       1.19000        1025.78
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,876,564.69                                                  ROUTE : 169TH ST
     CALL ORDER   : 206                     CONTRACT ID : R -26020-B                   COUNTIES : LAKE
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0148 808-06703               271.000  m   |       0.84000        227.64|       0.90000        243.90|       1.19000         322.49
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0149 808-06716               240.000  m   |       0.98000        235.20|       1.40000        336.00|       1.30000         312.00
  LINE, REMOVE                            |                            |                            |
0150 808-74815               585.000  m   |       4.50000       2632.50|       4.90000       2866.50|       1.75000        1023.75
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300mm                   |                            |                            |
0151 808-75240               358.000  m   |       0.84000        300.72|       0.90000        322.20|       1.19000         426.02
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0152 808-75245              3561.000  m   |       0.84000       2991.24|       0.90000       3204.90|       1.19000        4237.59
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0153 808-75278               149.000  m   |       4.50000        670.50|       4.90000        730.10|       3.52000         524.48
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0154 808-75290               154.000  m   |       8.75000       1347.50|       9.50000       1463.00|       6.79000        1045.66
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0155 808-75320                23.000  EACH|      49.00000       1127.00|      53.00000       1219.00|      49.00000        1127.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0156 808-75325                21.000  EACH|      71.00000       1491.00|      78.00000       1638.00|      89.00000        1869.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
     SECTION TOTALS                       |             $  3,428,899.38|             $  3,459,485.00|                $  3,681,373.03
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,428,899.38|             $  3,459,485.00|                $  3,681,373.03
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   85  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9932031

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1875662     CRIDER & CRIDER, INC.                                                  $  1,667,048.67     100.0000%
   2   35-1315965     FOX CONTRACTORS CORP.                                                  $  1,690,649.76     101.4157%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,709,371.07     102.5387%
   4   31-4351261     SHELLY & SANDS, INC.                                                   $  1,724,991.55     103.4757%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,743,912.11     104.6107%
   6   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,752,560.30     105.1295%
   7   35-1139301     E & B PAVING, INC.                                                     $  1,754,860.00     105.2674%
   8   38-1894432     IAFRATE, ANGELO CONSTRUCTION                                           $  1,788,990.37     107.3148%
====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-1315965              |(3) 35-1917625
                                          |CRIDER & CRIDER, INC.       |FOX CONTRACTORS CORP.       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|   32000.00000      32000.00|   30300.00000      30300.00|   31230.00000       31230.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                12.000  MOS |    1260.00000      15120.00|     910.00000      10920.00|    2564.22000       30770.64
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   82400.00000      82400.00|   49850.00000      49850.00|   85000.00000       85000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   31000.00000      31000.00|   30000.00000      30000.00|   34187.46000       34187.46
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820              2083.000  m2  |       3.60000       7498.80|       2.00000       4166.00|       2.47000        5145.01
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000             50950.000  m3  |       6.40000     326080.00|       6.95000     354102.50|       6.42000      327099.00
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02224               176.000  m   |       5.83000       1026.08|       5.80000       1020.80|       5.77000        1015.52
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-06931               110.000  Mg  |      31.00000       3410.00|      25.90000       2849.00|      44.66000        4912.60
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0009 205-06936               398.000  Mg  |       7.00000       2786.00|      10.90000       4338.20|      22.91000        9118.18
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0010 207-06499              6524.000  m2  |       1.70000      11090.80|       4.60000      30010.40|       3.46000       22573.04
  SUBGRADE TREATMENT                      |                            |                            |
0011 211-02060               850.000  m3  |      23.00000      19550.00|      27.60000      23460.00|      15.59000       13251.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-1315965              |(3) 35-1917625
                                          |CRIDER & CRIDER, INC.       |FOX CONTRACTORS CORP.       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 303-52308              6370.000  Mg  |      12.30000      78351.00|      12.15000      77395.50|      11.52000       73382.40
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 305-05204                32.400  Mg  |     112.00000       3628.80|     112.50000       3645.00|     116.38000        3770.71
  HMA FOR PATCHING                        |                            |                            |
0014 401-05437             11674.000  Mg  |      29.75000     347301.50|      30.55000     356640.70|      30.02000      350453.48
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0015 401-05455              3123.000  Mg  |      33.25000     103839.75|      34.13000     106587.99|      33.53000      104714.19
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0016 401-05456              1566.000  Mg  |      46.75000      73210.50|      48.00000      75168.00|      47.12000       73789.92
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-05459              2817.000  Mg  |      29.50000      83101.50|      30.20000      85073.40|      29.69000       83636.73
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0018 401-06264                        LUMP|    1500.00000       1500.00|    1150.00000       1150.00|    1132.74000        1132.74
  PROFILOGRAPH, HMA                       |                            |                            |
0019 402-05470              2616.000  Mg  |      29.25000      76518.00|      30.00000      78480.00|      29.46000       77067.36
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0020 404-05511             10430.000  m2  |       0.71000       7405.30|       0.70000       7301.00|       0.73000        7613.90
  SEAL COAT, 2                            |                            |                            |
0021 404-05514               800.000  m2  |       1.20000        960.00|       1.20000        960.00|       1.23000         984.00
  SEAL COAT, 5                            |                            |                            |
0022 405-05517                16.900  Mg  |     309.00000       5222.10|     309.20000       5225.48|     295.00000        4985.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                24.000  Mg  |     195.00000       4680.00|     194.50000       4668.00|     185.00000        4440.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-01740                 1.000  EACH|    1525.00000       1525.00|    1519.80000       1519.80|    1504.25000        1504.25
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0025 601-06854                 2.000  EACH|    1575.00000       3150.00|    1567.15000       3134.30|    1551.09000        3102.18
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0026 601-94689                 3.000  EACH|    1950.00000       5850.00|    1940.50000       5821.50|    1920.65000        5761.95
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               123.830  m   |      31.00000       3838.73|      31.00000       3838.73|      30.71000        3802.82
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 610-05527                62.000  Mg  |      74.25000       4603.50|      76.10000       4718.20|      79.55000        4932.10
  HMA FOR APPROACHES                      |                            |                            |
0029 611-06497                 3.000  EACH|     103.00000        309.00|     103.00000        309.00|     102.02000         306.06
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-06505                 1.000  EACH|     535.00000        535.00|     536.40000        536.40|     530.91000         530.91
  MONUMENT, B                             |                            |                            |
0031 615-06510                 5.000  EACH|     231.00000       1155.00|     231.40000       1157.00|     229.02000        1145.10
  MONUMENT, C                             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-1315965              |(3) 35-1917625
                                          |CRIDER & CRIDER, INC.       |FOX CONTRACTORS CORP.       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 615-06527                 3.000  EACH|     578.00000       1734.00|     578.50000       1735.50|     572.55000        1717.65
  MONUMENT, SECTION CORNER                |                            |                            |
0033 616-02320               444.000  m2  |       2.00000        888.00|       2.70000       1198.80|       2.50000        1110.00
  GEOTEXTILES                             |                            |                            |
0034 616-05689               580.000  Mg  |      23.00000      13340.00|      21.45000      12441.00|      30.71000       17811.80
  RIPRAP, CLASS 2                         |                            |                            |
0035 616-06405                72.000  Mg  |      20.50000       1476.00|      19.00000       1368.00|      24.98000        1798.56
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 2.000  EACH|     315.00000        630.00|     315.50000        631.00|     312.30000         624.60
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06545                13.500  Mg  |     575.00000       7762.50|     577.40000       7794.90|     571.51000        7715.39
  FERTILIZER                              |                            |                            |
0038 621-06553              2280.000  kg  |       6.10000      13908.00|       6.10000      13908.00|       6.02000       13725.60
  SEED MIXTURE, R                         |                            |                            |
0039 621-06557              1080.000  kg  |       3.75000       4050.00|       3.75000       4050.00|       3.73000        4028.40
  SEED MIXTURE, T                         |                            |                            |
0040 621-06565               108.000  Mg  |     440.00000      47520.00|     440.70000      47595.60|     436.18000       47107.44
  MULCHING MATERIAL                       |                            |                            |
0041 621-06567                 4.900  kL  |       0.58000          2.84|       0.50000          2.45|       0.57000           2.79
  WATER                                   |                            |                            |
0042 621-06574               273.000  m2  |       5.40000       1474.20|       5.40000       1474.20|       5.35000        1460.55
  SODDING                                 |                            |                            |
0043 714-26724                46.300  m   |    1550.00000      71765.00|    1826.00000      84543.80|    1721.30000       79696.19
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1200 mm             |                            |                            |
0044 715-03025                 2.000  EACH|    1800.00000       3600.00|    2260.00000       4520.00|    1375.41000        2750.82
  SANITARY MANHOLE                        |                            |                            |
0046 715-05019                28.500  m   |     205.00000       5842.50|     168.00000       4788.00|     166.92000        4757.22
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0047 715-05048              3351.000  m   |       5.25000      17592.75|       6.10000      20441.10|       7.16000       23993.16
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0048 715-05053               595.000  m   |      33.00000      19635.00|      36.00000      21420.00|      30.19000       17963.05
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0049 715-05125                36.000  m   |     136.00000       4896.00|     132.00000       4752.00|     145.00000        5220.00
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0050 715-05127                32.000  m   |     300.00000       9600.00|     210.35000       6731.20|     188.58000        6034.56
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0051 715-05169                19.000  m   |     108.00000       2052.00|      46.00000        874.00|      75.12000        1427.28
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0052 715-05409               170.000  m   |      81.00000      13770.00|      84.40000      14348.00|      73.98000       12576.60
  PIPE, SANITARY SEWER, 250 mm            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-1315965              |(3) 35-1917625
                                          |CRIDER & CRIDER, INC.       |FOX CONTRACTORS CORP.       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 715-05711                26.000  m   |      78.00000       2028.00|      82.80000       2152.80|      52.01000        1352.26
  PIPE, SANITARY SEWER, 150 mm LATERAL    |                            |                            |
0054 715-05842                 2.000  EACH|    1025.00000       2050.00|    1955.00000       3910.00|     928.66000        1857.32
  CONCRETE ANCHOR, 1050 mm                |                            |                            |
0055 715-46030                 2.000  EACH|     675.00000       1350.00|     565.00000       1130.00|     398.41000         796.82
  PIPE END SECTION, 750 mm                |                            |                            |
0056 715-46040                 2.000  EACH|     700.00000       1400.00|     860.00000       1720.00|     528.32000        1056.64
  PIPE END SECTION, 900 mm                |                            |                            |
0057 718-06528                19.000  EACH|     600.00000      11400.00|     650.00000      12350.00|     624.60000       11867.40
  OUTLET PROTECTOR, 1                     |                            |                            |
0058 718-52610               758.000  m3  |      34.00000      25772.00|      22.60000      17130.80|      33.31000       25248.98
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0059 718-99153              6200.000  m2  |       0.90000       5580.00|       0.72000       4464.00|       1.25000        7750.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0060 720-44000                10.000  EACH|     400.00000       4000.00|     290.00000       2900.00|     278.49000        2784.90
  CASTING, ADJUST TO GRADE                |                            |                            |
0061 720-45605                 2.800  m   |     775.00000       2170.00|     691.50000       1936.20|     263.16000         736.85
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0062 801-04308                 4.000  EACH|     160.00000        640.00|     161.00000        644.00|     159.27000         637.08
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0063 801-06605                 3.000  EACH|     248.00000        744.00|     248.00000        744.00|     245.68000         737.04
  BARRICADE, IIIA                         |                            |                            |
0064 801-06606                 3.000  EACH|     252.00000        756.00|     248.00000        744.00|     245.68000         737.04
  BARRICADE, IIIB                         |                            |                            |
0065 801-06625                32.000  EACH|      31.50000       1008.00|      31.50000       1008.00|      31.23000         999.36
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0066 801-06640                20.000  EACH|      79.00000       1580.00|      79.00000       1580.00|      78.08000        1561.60
  CONSTRUCTION SIGN, A                    |                            |                            |
0067 801-06645                 1.000  EACH|      31.50000         31.50|      31.50000         31.50|      31.23000          31.23
  CONSTRUCTION SIGN, B                    |                            |                            |
0068 801-06775                        LUMP|   17000.00000      17000.00|   10300.00000      10300.00|   18696.81000       18696.81
  MAINTAINING TRAFFIC                     |                            |                            |
0069 802-05701                 6.200  m   |      40.00000        248.00|      40.00000        248.00|      39.56000         245.27
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0070 802-76035                 1.620  m2  |     178.50000        289.17|     178.00000        288.36|     176.97000         286.69
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0071 808-06703               152.000  m   |       0.90000        136.80|       0.90000        136.80|       0.88000         133.76
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0072 808-06713              4513.000  m   |       0.25000       1128.25|       0.25000       1128.25|       0.24000        1083.12
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-1315965              |(3) 35-1917625
                                          |CRIDER & CRIDER, INC.       |FOX CONTRACTORS CORP.       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 808-75240               276.000  m   |       0.90000        248.40|       0.90000        248.40|       0.88000         242.88
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0074 808-75297                32.000  m   |      10.75000        344.00|      10.50000        336.00|      10.57000         338.24
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0075 808-75320                 8.000  EACH|      54.00000        432.00|      53.35000        426.80|      52.83000         422.64
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0076 808-75325                 6.000  EACH|      73.00000        438.00|      73.00000        438.00|      72.35000         434.10
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0077 808-92027              1570.000  m   |       1.80000       2826.00|       1.80000       2826.00|       1.77000        2778.90
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0078 808-99176               179.000  m   |       8.40000       1503.60|       8.40000       1503.60|       8.33000        1491.07
  LINE, THERMOPLASTIC, SOLID, YELLOW, 600 |                            |                            |
  mm                                      |                            |                            |
0079 715-02628                 2.000  EACH|     330.00000        660.00|     240.00000        480.00|     631.97000        1263.94
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0080 715-46005                 2.000  EACH|     315.00000        630.00|     205.00000        410.00|     229.43000         458.86
  PIPE END SECTION, 375 mm                |                            |                            |
0081 808-75245               522.000  m   |       0.90000        469.80|       0.90000        469.80|       0.88000         459.36
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $  1,667,048.67|             $  1,690,649.76|                $  1,709,371.07
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,667,048.67|             $  1,690,649.76|                $  1,709,371.07
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-0918397              |(6) 35-1151771
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|   30700.00000      30700.00|   29000.00000      29000.00|   28935.00000       28935.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                12.000  MOS |     950.00000      11400.00|    1800.00000      21600.00|    1579.90000       18958.80
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   18500.00000      18500.00|   68310.00000      68310.00|   87000.00000       87000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   31993.36000      31993.36|   35000.00000      35000.00|  128640.14000      128640.14
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820              2083.000  m2  |       2.45000       5103.35|       5.00000      10415.00|       4.80000        9998.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000             50950.000  m3  |       7.41000     377539.50|       5.70000     290415.00|       3.95000      201252.50
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02224               176.000  m   |       5.91000       1040.16|       5.75000       1012.00|       5.55000         976.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-06931               110.000  Mg  |      26.66000       2932.60|      24.75000       2722.50|      24.10000        2651.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0009 205-06936               398.000  Mg  |       6.93000       2758.14|      24.75000       9850.50|      24.10000        9591.80
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0010 207-06499              6524.000  m2  |       4.37000      28509.88|       3.00000      19572.00|       3.85000       25117.40
  SUBGRADE TREATMENT                      |                            |                            |
0011 211-02060               850.000  m3  |      30.02000      25517.00|      20.70000      17595.00|      20.15000       17127.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308              6370.000  Mg  |      12.65000      80580.50|      14.25000      90772.50|      14.40000       91728.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 305-05204                32.400  Mg  |      71.06000       2302.34|      97.00000       3142.80|      76.20000        2468.88
  HMA FOR PATCHING                        |                            |                            |
0014 401-05437             11674.000  Mg  |      31.75000     370649.50|      31.95000     372984.30|      32.35000      377653.90
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0015 401-05455              3123.000  Mg  |      35.50000     110866.50|      35.00000     109305.00|      34.20000      106806.60
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0016 401-05456              1566.000  Mg  |      46.75000      73210.50|      47.00000      73602.00|      48.75000       76342.50
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-05459              2817.000  Mg  |      29.50000      83101.50|      35.00000      98595.00|      31.00000       87327.00
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0018 401-06264                        LUMP|    5000.00000       5000.00|    1500.00000       1500.00|    1760.45000        1760.45
  PROFILOGRAPH, HMA                       |                            |                            |
0019 402-05470              2616.000  Mg  |      27.15000      71024.40|      32.40000      84758.40|      30.60000       80049.60
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-0918397              |(6) 35-1151771
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 404-05511             10430.000  m2  |       0.45000       4693.50|       1.25000      13037.50|       1.15000       11994.50
  SEAL COAT, 2                            |                            |                            |
0021 404-05514               800.000  m2  |       2.66000       2128.00|       3.60000       2880.00|       2.05000        1640.00
  SEAL COAT, 5                            |                            |                            |
0022 405-05517                16.900  Mg  |     209.63000       3542.75|     240.00000       4056.00|     306.60000        5181.54
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                24.000  Mg  |     209.64000       5031.36|     210.00000       5040.00|     199.50000        4788.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-01740                 1.000  EACH|    1541.01000       1541.01|    1445.00000       1445.00|    1451.80000        1451.80
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0025 601-06854                 2.000  EACH|    1589.01000       3178.02|    1490.00000       2980.00|    1497.00000        2994.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0026 601-94689                 3.000  EACH|    1967.59000       5902.77|    1845.00000       5535.00|    1853.65000        5560.95
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               123.830  m   |      31.46000       3895.69|      29.50000       3652.99|      29.65000        3671.56
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 610-05527                62.000  Mg  |      75.00000       4650.00|      72.00000       4464.00|      89.45000        5545.90
  HMA FOR APPROACHES                      |                            |                            |
0029 611-06497                 3.000  EACH|     104.51000        313.53|      98.00000        294.00|      98.45000         295.35
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-06505                 1.000  EACH|     543.89000        543.89|     510.00000        510.00|     512.40000         512.40
  MONUMENT, B                             |                            |                            |
0031 615-06510                 5.000  EACH|     234.62000       1173.10|     220.00000       1100.00|     221.05000        1105.25
  MONUMENT, C                             |                            |                            |
0032 615-06527                 3.000  EACH|     586.54000       1759.62|     550.00000       1650.00|     552.60000        1657.80
  MONUMENT, SECTION CORNER                |                            |                            |
0033 616-02320               444.000  m2  |       2.88000       1278.72|       2.90000       1287.60|       2.80000        1243.20
  GEOTEXTILES                             |                            |                            |
0034 616-05689               580.000  Mg  |      23.46000      13606.80|      15.95000       9251.00|      15.55000        9019.00
  RIPRAP, CLASS 2                         |                            |                            |
0035 616-06405                72.000  Mg  |      20.80000       1497.60|      16.10000       1159.20|      15.70000        1130.40
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 2.000  EACH|     319.94000        639.88|     300.00000        600.00|     301.40000         602.80
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06545                13.500  Mg  |     585.48000       7903.98|     549.00000       7411.50|     551.55000        7445.93
  FERTILIZER                              |                            |                            |
0038 621-06553              2280.000  kg  |       6.16000      14044.80|       5.78000      13178.40|       5.80000       13224.00
  SEED MIXTURE, R                         |                            |                            |
0039 621-06557              1080.000  kg  |       3.82000       4125.60|       3.58000       3866.40|       3.60000        3888.00
  SEED MIXTURE, T                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-0918397              |(6) 35-1151771
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 621-06565               108.000  Mg  |     446.84000      48258.72|     419.00000      45252.00|     420.95000       45462.60
  MULCHING MATERIAL                       |                            |                            |
0041 621-06567                 4.900  kL  |       0.59000          2.89|       0.55000          2.70|       0.55000           2.70
  WATER                                   |                            |                            |
0042 621-06574               273.000  m2  |       5.48000       1496.04|       5.14000       1403.22|       5.15000        1405.95
  SODDING                                 |                            |                            |
0043 714-26724                46.300  m   |    2010.25000      93074.58|    2480.00000     114824.00|    2417.25000      111918.68
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1200 mm             |                            |                            |
0044 715-03025                 2.000  EACH|    2740.77000       5481.54|    4740.00000       9480.00|    4621.55000        9243.10
  SANITARY MANHOLE                        |                            |                            |
0046 715-05019                28.500  m   |     183.16000       5220.06|     161.60000       4605.60|     157.45000        4487.33
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0047 715-05048              3351.000  m   |       6.51000      21815.01|      10.55000      35353.05|      10.30000       34515.30
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0048 715-05053               595.000  m   |      38.61000      22972.95|      10.55000       6277.25|      10.30000        6128.50
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0049 715-05125                36.000  m   |     143.86000       5178.96|     129.30000       4654.80|     126.00000        4536.00
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0050 715-05127                32.000  m   |     229.82000       7354.24|     214.00000       6848.00|     208.55000        6673.60
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0051 715-05169                19.000  m   |      49.91000        948.29|      70.30000       1335.70|      68.55000        1302.45
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0052 715-05409               170.000  m   |      91.18000      15500.60|      49.45000       8406.50|      48.20000        8194.00
  PIPE, SANITARY SEWER, 250 mm            |                            |                            |
0053 715-05711                26.000  m   |      89.21000       2319.46|      55.40000       1440.40|      54.00000        1404.00
  PIPE, SANITARY SEWER, 150 mm LATERAL    |                            |                            |
0054 715-05842                 2.000  EACH|    2095.57000       4191.14|     247.00000        494.00|     241.15000         482.30
  CONCRETE ANCHOR, 1050 mm                |                            |                            |
0055 715-46030                 2.000  EACH|     618.54000       1237.08|     890.00000       1780.00|     866.55000        1733.10
  PIPE END SECTION, 750 mm                |                            |                            |
0056 715-46040                 2.000  EACH|     943.81000       1887.62|    1085.00000       2170.00|    1057.95000        2115.90
  PIPE END SECTION, 900 mm                |                            |                            |
0057 718-06528                19.000  EACH|     693.19000      13170.61|     845.00000      16055.00|     823.85000       15653.15
  OUTLET PROTECTOR, 1                     |                            |                            |
0058 718-52610               758.000  m3  |      25.01000      18957.58|      20.70000      15690.60|      20.15000       15273.70
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0059 718-99153              6200.000  m2  |       0.78000       4836.00|       2.70000      16740.00|       2.60000       16120.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0060 720-44000                10.000  EACH|     309.27000       3092.70|     127.00000       1270.00|     124.60000        1246.00
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-0918397              |(6) 35-1151771
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 720-45605                 2.800  m   |     746.51000       2090.23|    1220.00000       3416.00|    1191.25000        3335.50
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0062 801-04308                 4.000  EACH|     163.17000        652.68|     153.00000        612.00|     153.70000         614.80
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0063 801-06605                 3.000  EACH|     251.68000        755.04|     236.00000        708.00|     237.10000         711.30
  BARRICADE, IIIA                         |                            |                            |
0064 801-06606                 3.000  EACH|     251.68000        755.04|     236.00000        708.00|     237.10000         711.30
  BARRICADE, IIIB                         |                            |                            |
0065 801-06625                32.000  EACH|      31.99000       1023.68|      30.00000        960.00|      30.15000         964.80
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0066 801-06640                20.000  EACH|      79.98000       1599.60|      75.00000       1500.00|      75.35000        1507.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0067 801-06645                 1.000  EACH|      31.99000         31.99|      30.00000         30.00|      30.15000          30.15
  CONSTRUCTION SIGN, B                    |                            |                            |
0068 801-06775                        LUMP|   15807.63000      15807.63|    5900.00000       5900.00|    7041.75000        7041.75
  MAINTAINING TRAFFIC                     |                            |                            |
0069 802-05701                 6.200  m   |      40.53000        251.29|      38.00000        235.60|      38.20000         236.84
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0070 802-76035                 1.620  m2  |     181.29000        293.69|     170.00000        275.40|     170.80000         276.70
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0071 808-06703               152.000  m   |       1.17000        177.84|       1.10000        167.20|       1.10000         167.20
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0072 808-06713              4513.000  m   |       0.43000       1940.59|       0.40000       1805.20|       0.40000        1805.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0073 808-75240               276.000  m   |       1.17000        322.92|       1.10000        303.60|       1.10000         303.60
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0074 808-75297                32.000  m   |      17.60000        563.20|      16.50000        528.00|      16.60000         531.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0075 808-75320                 8.000  EACH|      58.66000        469.28|      55.00000        440.00|      55.25000         442.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0076 808-75325                 6.000  EACH|      69.32000        415.92|      65.00000        390.00|      65.30000         391.80
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0077 808-92027              1570.000  m   |       2.40000       3768.00|       2.25000       3532.50|       2.25000        3532.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-0918397              |(6) 35-1151771
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 808-99176               179.000  m   |       7.47000       1337.13|       7.00000       1253.00|       7.05000        1261.95
  LINE, THERMOPLASTIC, SOLID, YELLOW, 600 |                            |                            |
  mm                                      |                            |                            |
0079 715-02628                 2.000  EACH|     255.95000        511.90|    1030.00000       2060.00|    1004.70000        2009.40
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0080 715-46005                 2.000  EACH|     218.62000        437.24|     440.00000        880.00|     437.05000         874.10
  PIPE END SECTION, 375 mm                |                            |                            |
0081 808-75245               522.000  m   |       1.17000        610.74|       1.10000        574.20|       1.10000         574.20
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $  1,724,991.55|             $  1,743,912.11|                $  1,752,560.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,724,991.55|             $  1,743,912.11|                $  1,752,560.30
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1139301              |(8) 38-1894432              |
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|   28800.00000      28800.00|   50000.00000      50000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                12.000  MOS |    2000.00000      24000.00|    1250.00000      15000.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   61000.00000      61000.00|   87500.00000      87500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30000.00000      30000.00|   40000.00000      40000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820              2083.000  m2  |       2.50000       5207.50|       5.00000      10415.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000             50950.000  m3  |       6.95000     354102.50|       6.50000     331175.00|
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02224               176.000  m   |       5.54000        975.04|       6.00000       1056.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-06931               110.000  Mg  |      25.90000       2849.00|      25.00000       2750.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0009 205-06936               398.000  Mg  |      10.90000       4338.20|      25.00000       9950.00|
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0010 207-06499              6524.000  m2  |       4.72000      30793.28|       5.00000      32620.00|
  SUBGRADE TREATMENT                      |                            |                            |
0011 211-02060               850.000  m3  |      28.15000      23927.50|      20.00000      17000.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308              6370.000  Mg  |      13.00000      82810.00|      12.00000      76440.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 305-05204                32.400  Mg  |      50.00000       1620.00|     111.00000       3596.40|
  HMA FOR PATCHING                        |                            |                            |
0014 401-05437             11674.000  Mg  |      32.80000     382907.20|      31.00000     361894.00|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0015 401-05455              3123.000  Mg  |      34.80000     108680.40|      35.00000     109305.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0016 401-05456              1566.000  Mg  |      48.00000      75168.00|      49.00000      76734.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-05459              2817.000  Mg  |      34.00000      95778.00|      31.00000      87327.00|
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0018 401-06264                        LUMP|    1500.00000       1500.00|    1200.00000       1200.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0019 402-05470              2616.000  Mg  |      30.00000      78480.00|      30.00000      78480.00|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1139301              |(8) 38-1894432              |
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 404-05511             10430.000  m2  |       1.15000      11994.50|       0.70000       7301.00|
  SEAL COAT, 2                            |                            |                            |
0021 404-05514               800.000  m2  |       2.80000       2240.00|       1.20000        960.00|
  SEAL COAT, 5                            |                            |                            |
0022 405-05517                16.900  Mg  |     310.00000       5239.00|     305.00000       5154.50|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                24.000  Mg  |     200.00000       4800.00|     192.00000       4608.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-01740                 1.000  EACH|    1445.00000       1445.00|    1500.00000       1500.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0025 601-06854                 2.000  EACH|    1490.00000       2980.00|    2080.00000       4160.00|
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0026 601-94689                 3.000  EACH|    1845.00000       5535.00|    2050.00000       6150.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               123.830  m   |      29.50000       3652.99|      29.00000       3591.07|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 610-05527                62.000  Mg  |      60.00000       3720.00|      75.00000       4650.00|
  HMA FOR APPROACHES                      |                            |                            |
0029 611-06497                 3.000  EACH|      98.00000        294.00|     180.00000        540.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-06505                 1.000  EACH|     510.00000        510.00|     440.00000        440.00|
  MONUMENT, B                             |                            |                            |
0031 615-06510                 5.000  EACH|     220.00000       1100.00|     430.00000       2150.00|
  MONUMENT, C                             |                            |                            |
0032 615-06527                 3.000  EACH|     550.00000       1650.00|     340.00000       1020.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0033 616-02320               444.000  m2  |       2.70000       1198.80|       2.50000       1110.00|
  GEOTEXTILES                             |                            |                            |
0034 616-05689               580.000  Mg  |      22.00000      12760.00|      30.00000      17400.00|
  RIPRAP, CLASS 2                         |                            |                            |
0035 616-06405                72.000  Mg  |      19.50000       1404.00|      25.00000       1800.00|
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 2.000  EACH|     300.00000        600.00|     300.00000        600.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06545                13.500  Mg  |     549.00000       7411.50|     570.00000       7695.00|
  FERTILIZER                              |                            |                            |
0038 621-06553              2280.000  kg  |       5.78000      13178.40|       6.00000      13680.00|
  SEED MIXTURE, R                         |                            |                            |
0039 621-06557              1080.000  kg  |       3.58000       3866.40|       3.70000       3996.00|
  SEED MIXTURE, T                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1139301              |(8) 38-1894432              |
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 621-06565               108.000  Mg  |     419.00000      45252.00|     435.00000      46980.00|
  MULCHING MATERIAL                       |                            |                            |
0041 621-06567                 4.900  kL  |       0.55000          2.70|       1.00000          4.90|
  WATER                                   |                            |                            |
0042 621-06574               273.000  m2  |       5.14000       1403.22|       5.50000       1501.50|
  SODDING                                 |                            |                            |
0043 714-26724                46.300  m   |    1885.00000      87275.50|    2000.00000      92600.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1200 mm             |                            |                            |
0044 715-03025                 2.000  EACH|    2570.00000       5140.00|    2300.00000       4600.00|
  SANITARY MANHOLE                        |                            |                            |
0046 715-05019                28.500  m   |     171.75000       4894.88|     165.00000       4702.50|
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0047 715-05048              3351.000  m   |       6.10000      20441.10|      11.00000      36861.00|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0048 715-05053               595.000  m   |      36.20000      21539.00|      16.00000       9520.00|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0049 715-05125                36.000  m   |     134.90000       4856.40|     140.00000       5040.00|
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0050 715-05127                32.000  m   |     215.50000       6896.00|     220.00000       7040.00|
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0051 715-05169                19.000  m   |      46.80000        889.20|      80.00000       1520.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0052 715-05409               170.000  m   |      85.50000      14535.00|     120.00000      20400.00|
  PIPE, SANITARY SEWER, 250 mm            |                            |                            |
0053 715-05711                26.000  m   |      83.65000       2174.90|      80.00000       2080.00|
  PIPE, SANITARY SEWER, 150 mm LATERAL    |                            |                            |
0054 715-05842                 2.000  EACH|    1965.00000       3930.00|     500.00000       1000.00|
  CONCRETE ANCHOR, 1050 mm                |                            |                            |
0055 715-46030                 2.000  EACH|     580.00000       1160.00|     750.00000       1500.00|
  PIPE END SECTION, 750 mm                |                            |                            |
0056 715-46040                 2.000  EACH|     885.00000       1770.00|    1000.00000       2000.00|
  PIPE END SECTION, 900 mm                |                            |                            |
0057 718-06528                19.000  EACH|     650.00000      12350.00|     400.00000       7600.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0058 718-52610               758.000  m3  |      23.45000      17775.10|      28.00000      21224.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0059 718-99153              6200.000  m2  |       0.73000       4526.00|       2.00000      12400.00|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0060 720-44000                10.000  EACH|     290.00000       2900.00|     250.00000       2500.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1139301              |(8) 38-1894432              |
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 720-45605                 2.800  m   |     700.00000       1960.00|     500.00000       1400.00|
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0062 801-04308                 4.000  EACH|     153.00000        612.00|     160.00000        640.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0063 801-06605                 3.000  EACH|     236.00000        708.00|     240.00000        720.00|
  BARRICADE, IIIA                         |                            |                            |
0064 801-06606                 3.000  EACH|     236.00000        708.00|     240.00000        720.00|
  BARRICADE, IIIB                         |                            |                            |
0065 801-06625                32.000  EACH|      30.00000        960.00|      30.00000        960.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0066 801-06640                20.000  EACH|      75.00000       1500.00|      78.00000       1560.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0067 801-06645                 1.000  EACH|      30.00000         30.00|      30.00000         30.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0068 801-06775                        LUMP|    1608.17000       1608.17|   10000.00000      10000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0069 802-05701                 6.200  m   |      39.00000        241.80|      60.00000        372.00|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0070 802-76035                 1.620  m2  |     170.00000        275.40|     400.00000        648.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0071 808-06703               152.000  m   |       0.85000        129.20|       1.00000        152.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0072 808-06713              4513.000  m   |       0.24000       1083.12|       0.50000       2256.50|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0073 808-75240               276.000  m   |       0.85000        234.60|       1.00000        276.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0074 808-75297                32.000  m   |      10.15000        324.80|      10.00000        320.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0075 808-75320                 8.000  EACH|      50.75000        406.00|      50.00000        400.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0076 808-75325                 6.000  EACH|      69.50000        417.00|      70.00000        420.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0077 808-92027              1570.000  m   |       1.70000       2669.00|       2.00000       3140.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,230,000.00                                                  ROUTE : NORTH-SOUTH CORRIDOR
     CALL ORDER   : 210                     CONTRACT ID : R -26050-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1139301              |(8) 38-1894432              |
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 808-99176               179.000  m   |       8.00000       1432.00|       8.00000       1432.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 600 |                            |                            |
  mm                                      |                            |                            |
0079 715-02628                 2.000  EACH|     240.00000        480.00|     300.00000        600.00|
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0080 715-46005                 2.000  EACH|     205.00000        410.00|     200.00000        400.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0081 808-75245               522.000  m   |       0.85000        443.70|       1.00000        522.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $  1,754,860.00|             $  1,788,990.37|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,754,860.00|             $  1,788,990.37|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/02
                                                                                                                   PAGE : 220 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0244030

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    481,177.10     100.0000%
   2   35-2072438     T D & O LLC                                                            $    485,525.31     100.9036%
   3   35-1991044     JOHNSON COMPANY INC.                              CONDITIONAL BID      $    493,798.13     102.6229%
   4   35-1878024     RAGLE, INC.                                                            $    522,758.74     108.6416%
   5   35-0626844     RUDOLPH, J.H. & CO                                                     $    534,771.87     111.1382%
   6   35-1134435     FOERTSCH CONSTRUCTION                                                  $    536,169.03     111.4286%
   7   35-0999231     HUNT PAVING COMPANY, INC.                                              $    670,113.41     139.2654%
====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-2072438              |(3) 35-1991044
                                          |DEIG BROTHERS LUMBER & CONST|T D & O LLC                 |JOHNSON COMPANY INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-07038                 8.000  MOS |     835.00000       6680.00|    1200.00000       9600.00|     900.00000        7200.00
  FIELD OFFICE, A                         |                            |                            |
0002 105-06845                        LUMP|   18300.00000      18300.00|   10500.00000      10500.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   24000.00000      24000.00|   24000.00000      24000.00|   25500.00000       25500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1400.00000       1400.00|    2625.00000       2625.00|       1.00000           1.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|    3800.00000       3800.00|    5250.00000       5250.00|   11500.00000       11500.00
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                            |                            |
  1                                       |                            |                            |
0006 202-02286                 1.000  EACH|    4800.00000       4800.00|    1650.00000       1650.00|    3950.00000        3950.00
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                            |                            |
  2                                       |                            |                            |
0007 202-60820               296.000  m2  |       6.40000       1894.40|       5.35000       1583.60|       7.80000        2308.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              6472.000  m3  |       6.75000      43686.00|       7.25000      46922.00|      10.00000       64720.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               232.000  m3  |      11.50000       2668.00|      18.90000       4384.80|      22.00000        5104.00
  BORROW                                  |                            |                            |
0010 205-06931                44.000  Mg  |      29.00000       1276.00|      23.10000       1016.40|      30.00000        1320.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06932               160.000  m   |      14.00000       2240.00|      11.25000       1800.00|       5.00000         800.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-2072438              |(3) 35-1991044
                                          |DEIG BROTHERS LUMBER & CONST|T D & O LLC                 |JOHNSON COMPANY INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-06936               105.000  Mg  |      37.00000       3885.00|       7.50000        787.50|      15.00000        1575.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0013 207-06499              2943.000  m2  |       7.40000      21778.20|       7.50000      22072.50|       7.50000       22072.50
  SUBGRADE TREATMENT                      |                            |                            |
0014 211-02060               474.000  m3  |      33.00000      15642.00|      15.75000       7465.50|      21.92000       10390.08
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               300.000  Mg  |      23.00000       6900.00|      20.00000       6000.00|      14.30000        4290.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 401-05437              1279.800  Mg  |      46.00000      58870.80|      47.00000      60150.60|      45.00000       57591.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0017 401-05455               838.700  Mg  |      46.00000      38580.20|      47.00000      39418.90|      45.00000       37741.50
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0018 401-05456               381.200  Mg  |      72.00000      27446.40|      72.75000      27732.30|      69.00000       26302.80
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0019 402-05481               118.300  Mg  |      46.00000       5441.80|      47.00000       5560.10|      45.00000        5323.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 404-05510               486.300  m2  |       6.00000       2917.80|       6.45000       3136.64|       7.00000        3404.10
  SEAL COAT, 1                            |                            |                            |
0021 405-05517                 4.070  Mg  |     310.00000       1261.70|     295.00000       1200.65|     280.00000        1139.60
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 3.710  Mg  |     250.00000        927.50|     215.00000        797.65|     210.00000         779.10
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-02103                26.600  m   |      55.00000       1463.00|      65.50000       1742.30|      49.30000        1311.38
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0024 601-02636                22.800  m   |      80.00000       1824.00|      64.50000       1470.60|      86.79000        1978.81
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0025 601-03601                 1.000  EACH|    3000.00000       3000.00|    2780.00000       2780.00|    2420.00000        2420.00
  GUARDRAIL END TREATMENT, OS, DOUBLE     |                            |                            |
  FACED                                   |                            |                            |
0026 601-06037                 2.000  EACH|     850.00000       1700.00|     642.00000       1284.00|     702.00000        1404.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-99105               232.500  m   |      35.00000       8137.50|      44.85000      10427.63|      34.31000        7977.08
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 601-99132                 1.000  EACH|     225.00000        225.00|      42.80000         42.80|      68.10000          68.10
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0029 610-05527                28.100  Mg  |     120.00000       3372.00|     112.50000       3161.25|     110.00000        3091.00
  HMA FOR APPROACHES                      |                            |                            |
0030 611-06497                 1.000  EACH|     250.00000        250.00|     112.50000        112.50|     210.00000         210.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-2072438              |(3) 35-1991044
                                          |DEIG BROTHERS LUMBER & CONST|T D & O LLC                 |JOHNSON COMPANY INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 615-06490                24.000  EACH|     250.00000       6000.00|      96.50000       2316.00|     129.00000        3096.00
  RIGHT OF WAY MARKER                     |                            |                            |
0032 616-02320              1054.000  m2  |       2.50000       2635.00|       2.50000       2635.00|       3.00000        3162.00
  GEOTEXTILES                             |                            |                            |
0033 616-06405                36.000  Mg  |      29.00000       1044.00|      21.00000        756.00|      30.00000        1080.00
  RIPRAP, REVETMENT                       |                            |                            |
0034 616-06451               351.000  Mg  |      29.00000      10179.00|      21.00000       7371.00|      18.67000        6553.17
  RIPRAP, UNIFORM                         |                            |                            |
0035 621-01004                 6.000  EACH|     500.00000       3000.00|     695.00000       4170.00|    1050.00000        6300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-01956               280.000  kg  |       6.50000       1820.00|       8.56000       2396.80|       7.40000        2072.00
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0037 621-06545                 1.200  Mg  |     500.00000        600.00|     556.40000        667.68|     500.00000         600.00
  FERTILIZER                              |                            |                            |
0038 621-06548                 5.500  kg  |      54.00000        297.00|      55.60000        305.80|      51.00000         280.50
  SEED MIXTURE, CV                        |                            |                            |
0039 621-06565                 5.900  Mg  |     450.00000       2655.00|     470.80000       2777.72|     550.00000        3245.00
  MULCHING MATERIAL                       |                            |                            |
0040 621-06567                45.500  kL  |       1.00000         45.50|       0.54000         24.57|       1.00000          45.50
  WATER                                   |                            |                            |
0041 621-06574              2275.000  m2  |       4.30000       9782.50|       3.75000       8531.25|       4.26700        9707.43
  SODDING                                 |                            |                            |
0042 621-52448                12.000  EACH|      22.00000        264.00|      25.68000        308.16|      30.00000         360.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0043 714-26717                26.000  m   |    1980.00000      51480.00|    1675.00000      43550.00|    1865.00000       48490.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3000 mm x 1500 mm             |                            |                            |
0044 715-02398                 4.000  EACH|    1965.00000       7860.00|    1150.00000       4600.00|    1890.00000        7560.00
  SAFETY METAL END SECTION, 6:1, 900 mm   |                            |                            |
0045 715-05019                24.500  m   |     164.00000       4018.00|     420.00000      10290.00|     125.00000        3062.50
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0046 715-05048                25.000  m   |      12.00000        300.00|     100.00000       2500.00|       7.54000         188.50
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0047 715-05177                39.500  m   |     164.00000       6478.00|     175.00000       6912.50|     125.00000        4937.50
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0048 801-04308                 2.000  EACH|     350.00000        700.00|     310.50000        621.00|     320.00000         640.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0049 801-06207              2016.000  m   |       3.20000       6451.20|       3.34000       6733.44|       3.25000        6552.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-2072438              |(3) 35-1991044
                                          |DEIG BROTHERS LUMBER & CONST|T D & O LLC                 |JOHNSON COMPANY INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 801-06605                10.000  EACH|     110.00000       1100.00|     214.00000       2140.00|     100.00000        1000.00
  BARRICADE, IIIA                         |                            |                            |
0051 801-06625                29.000  EACH|     110.00000       3190.00|      91.00000       2639.00|      77.00000        2233.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0052 801-06640                22.000  EACH|     110.00000       2420.00|      80.00000       1760.00|     100.00000        2200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06645                10.000  EACH|      50.00000        500.00|      43.00000        430.00|      30.00000         300.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0054 801-06775                        LUMP|   33000.00000      33000.00|   53800.00000      53800.00|   50000.00000       50000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0055 802-05701                23.600  m   |      35.00000        826.00|      35.00000        826.00|      40.00000         944.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0056 808-06703              1055.000  m   |       0.90000        949.50|       1.26000       1329.30|       1.10000        1160.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0057 808-06716              1344.000  m   |       2.50000       3360.00|       2.14000       2876.16|       1.42000        1908.48
  LINE, REMOVE                            |                            |                            |
0058 808-75240                92.000  m   |       0.90000         82.80|       1.26000        115.92|       1.10000         101.20
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0059 808-75245              1115.000  m   |       0.90000       1003.50|       1.26000       1404.90|       1.10000        1226.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0060 808-75290                57.000  m   |      11.00000        627.00|      20.75000       1182.75|      15.00000         855.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0061 808-75297                24.000  m   |      11.00000        264.00|      20.75000        498.00|      15.00000         360.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0062 808-75320                 2.000  EACH|      57.00000        114.00|      58.85000        117.70|      60.00000         120.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0063 808-75325                 2.000  EACH|      77.00000        154.00|      64.20000        128.40|      80.00000         160.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0064 808-75996                15.000  EACH|      15.00000        225.00|       4.00000         60.00|       3.64000          54.60
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0065 808-75998                73.000  EACH|      32.00000       2336.00|      50.00000       3650.00|      35.00000        2555.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0066 808-92027               552.000  m   |       1.90000       1048.80|       0.77000        425.04|       2.20000        1214.40
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-2072438              |(3) 35-1991044
                                          |DEIG BROTHERS LUMBER & CONST|T D & O LLC                 |JOHNSON COMPANY INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    481,177.10|             $    485,525.31|                $    493,798.13
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    481,177.10|             $    485,525.31|                $    493,798.13
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-0626844              |(6) 35-1134435
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-07038                 8.000  MOS |     900.00000       7200.00|    1700.00000      13600.00|    1200.00000        9600.00
  FIELD OFFICE, A                         |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|   10000.00000      10000.00|   17500.00000       17500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   26000.00000      26000.00|   26000.00000      26000.00|   26125.00000       26125.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   15500.00000      15500.00|   15500.00000      15500.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   19500.00000      19500.00|    3000.00000       3000.00|   10000.00000       10000.00
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                            |                            |
  1                                       |                            |                            |
0006 202-02286                 1.000  EACH|   19500.00000      19500.00|    7000.00000       7000.00|    5000.00000        5000.00
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                            |                            |
  2                                       |                            |                            |
0007 202-60820               296.000  m2  |       8.00000       2368.00|       9.00000       2664.00|       5.75000        1702.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              6472.000  m3  |      13.00000      84136.00|      15.25000      98698.00|      10.00000       64720.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               232.000  m3  |      13.50000       3132.00|      15.25000       3538.00|      13.00000        3016.00
  BORROW                                  |                            |                            |
0010 205-06931                44.000  Mg  |      35.00000       1540.00|      36.35000       1599.40|      22.50000         990.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06932               160.000  m   |      10.55000       1688.00|      29.00000       4640.00|      15.00000        2400.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 205-06936               105.000  Mg  |      15.00000       1575.00|      34.00000       3570.00|      21.00000        2205.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0013 207-06499              2943.000  m2  |       4.00000      11772.00|       3.00000       8829.00|       7.50000       22072.50
  SUBGRADE TREATMENT                      |                            |                            |
0014 211-02060               474.000  m3  |      26.00000      12324.00|      25.00000      11850.00|      24.00000       11376.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               300.000  Mg  |      19.00000       5700.00|      25.00000       7500.00|      18.00000        5400.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 401-05437              1279.800  Mg  |      44.00000      56311.20|      44.00000      56311.20|      47.30000       60534.54
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0017 401-05455               838.700  Mg  |      44.00000      36902.80|      44.00000      36902.80|      47.30000       39670.51
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0018 401-05456               381.200  Mg  |      68.00000      25921.60|      68.00000      25921.60|      73.10000       27865.72
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0019 402-05481               118.300  Mg  |      44.00000       5205.20|      44.00000       5205.20|      47.30000        5595.59
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-0626844              |(6) 35-1134435
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 404-05510               486.300  m2  |       6.00000       2917.80|       6.00000       2917.80|       6.45000        3136.64
  SEAL COAT, 1                            |                            |                            |
0021 405-05517                 4.070  Mg  |     275.00000       1119.25|     275.00000       1119.25|     295.63000        1203.21
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 3.710  Mg  |     200.00000        742.00|     200.00000        742.00|     215.00000         797.65
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-02103                26.600  m   |      47.50000       1263.50|      47.50000       1263.50|      65.79000        1750.01
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0024 601-02636                22.800  m   |      84.50000       1926.60|      84.50000       1926.60|      64.77000        1476.76
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0025 601-03601                 1.000  EACH|    2275.00000       2275.00|    3232.33000       3232.33|    2789.25000        2789.25
  GUARDRAIL END TREATMENT, OS, DOUBLE     |                            |                            |
  FACED                                   |                            |                            |
0026 601-06037                 2.000  EACH|     690.00000       1380.00|     690.00800       1380.00|     645.00000        1290.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-99105               232.500  m   |      31.50000       7323.75|      31.50000       7323.75|      45.00000       10462.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 601-99132                 1.000  EACH|      65.00000         65.00|      65.00000         65.00|      43.00000          43.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0029 610-05527                28.100  Mg  |     105.00000       2950.50|     105.00000       2950.50|     112.88000        3171.93
  HMA FOR APPROACHES                      |                            |                            |
0030 611-06497                 1.000  EACH|     180.00000        180.00|     180.00000        180.00|     112.88000         112.88
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 615-06490                24.000  EACH|     115.00000       2760.00|     115.00000       2760.00|      96.75000        2322.00
  RIGHT OF WAY MARKER                     |                            |                            |
0032 616-02320              1054.000  m2  |       2.00000       2108.00|       1.95000       2055.30|       2.00000        2108.00
  GEOTEXTILES                             |                            |                            |
0033 616-06405                36.000  Mg  |      21.00000        756.00|      30.00000       1080.00|      35.00000        1260.00
  RIPRAP, REVETMENT                       |                            |                            |
0034 616-06451               351.000  Mg  |      21.00000       7371.00|      20.00000       7020.00|      24.00000        8424.00
  RIPRAP, UNIFORM                         |                            |                            |
0035 621-01004                 6.000  EACH|     650.00000       3900.00|     650.00000       3900.00|     550.00000        3300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-01956               280.000  kg  |       8.00000       2240.00|       8.00000       2240.00|       6.80000        1904.00
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0037 621-06545                 1.200  Mg  |     520.00000        624.00|     520.00000        624.00|     539.00000         646.80
  FERTILIZER                              |                            |                            |
0038 621-06548                 5.500  kg  |      52.00000        286.00|      52.00000        286.00|      54.45000         299.48
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-0626844              |(6) 35-1134435
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-06565                 5.900  Mg  |     440.00000       2596.00|     440.00000       2596.00|     440.00000        2596.00
  MULCHING MATERIAL                       |                            |                            |
0040 621-06567                45.500  kL  |       0.50000         22.75|       0.50000         22.75|       1.00000          45.50
  WATER                                   |                            |                            |
0041 621-06574              2275.000  m2  |       3.50000       7962.50|       6.25000      14218.75|       4.35000        9896.25
  SODDING                                 |                            |                            |
0042 621-52448                12.000  EACH|      24.00000        288.00|      24.00000        288.00|      22.00000         264.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0043 714-26717                26.000  m   |    1650.00000      42900.00|    2000.00000      52000.00|    2100.00000       54600.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3000 mm x 1500 mm             |                            |                            |
0044 715-02398                 4.000  EACH|    2000.00000       8000.00|    2200.00000       8800.00|    2000.00000        8000.00
  SAFETY METAL END SECTION, 6:1, 900 mm   |                            |                            |
0045 715-05019                24.500  m   |     146.00000       3577.00|     145.00000       3552.50|     150.00000        3675.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0046 715-05048                25.000  m   |      45.00000       1125.00|      32.00000        800.00|      30.00000         750.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0047 715-05177                39.500  m   |     146.00000       5767.00|     125.00000       4937.50|     165.00000        6517.50
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0048 801-04308                 2.000  EACH|     313.50000        627.00|     313.50000        627.00|     311.75000         623.50
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0049 801-06207              2016.000  m   |       3.05000       6148.80|       4.00000       8064.00|       3.35000        6753.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0050 801-06605                10.000  EACH|      96.00000        960.00|      96.00000        960.00|     215.00000        2150.00
  BARRICADE, IIIA                         |                            |                            |
0051 801-06625                29.000  EACH|      75.00000       2175.00|      75.00000       2175.00|      91.38000        2650.02
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0052 801-06640                22.000  EACH|      98.00000       2156.00|      98.00000       2156.00|      80.63000        1773.86
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06645                10.000  EACH|      26.00000        260.00|      26.00000        260.00|      43.00000         430.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0054 801-06775                        LUMP|   45000.00000      45000.00|   40000.00000      40000.00|   50000.00000       50000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0055 802-05701                23.600  m   |      37.00000        873.20|      37.00000        873.20|      35.12000         828.83
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0056 808-06703              1055.000  m   |       0.89000        938.95|       0.89000        938.95|       1.27000        1339.85
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0057 808-06716              1344.000  m   |       1.10000       1478.40|       1.10000       1478.40|       2.15000        2889.60
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-0626844              |(6) 35-1134435
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-75240                92.000  m   |       0.89000         81.88|       0.09000          8.28|       1.27000         116.84
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0059 808-75245              1115.000  m   |       0.89000        992.35|       0.09000        100.35|       1.27000        1416.05
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0060 808-75290                57.000  m   |      10.20000        581.40|      10.20000        581.40|      20.81000        1186.17
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0061 808-75297                24.000  m   |      10.75000        258.00|      10.75000        258.00|      20.81000         499.44
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0062 808-75320                 2.000  EACH|      54.00000        108.00|      54.00000        108.00|      59.13000         118.26
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0063 808-75325                 2.000  EACH|      74.00000        148.00|      74.00000        148.00|      64.50000         129.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0064 808-75996                15.000  EACH|       6.45000         96.75|      16.80000        252.00|      20.00000         300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0065 808-75998                73.000  EACH|      30.00000       2190.00|      30.00000       2190.00|      53.75000        3923.75
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0066 808-92027               552.000  m   |       1.78000        982.56|       1.78000        982.56|       0.77000         425.04
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $    522,758.74|             $    534,771.87|                $    536,169.03
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    522,758.74|             $    534,771.87|                $    536,169.03
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-07038                 8.000  MOS |    2563.98000      20511.84|                            |
  FIELD OFFICE, A                         |                            |                            |
0002 105-06845                        LUMP|   19426.18000      19426.18|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   36527.24000      36527.24|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1509.11000       1509.11|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|    1722.98000       1722.98|                            |
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                            |                            |
  1                                       |                            |                            |
0006 202-02286                 1.000  EACH|    5688.85000       5688.85|                            |
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                            |                            |
  2                                       |                            |                            |
0007 202-60820               296.000  m2  |      17.82000       5274.72|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              6472.000  m3  |      21.05000     136235.60|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               232.000  m3  |      21.42000       4969.44|                            |
  BORROW                                  |                            |                            |
0010 205-06931                44.000  Mg  |      41.42000       1822.48|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06932               160.000  m   |      20.03000       3204.80|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 205-06936               105.000  Mg  |      39.34000       4130.70|                            |
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0013 207-06499              2943.000  m2  |      21.95000      64598.85|                            |
  SUBGRADE TREATMENT                      |                            |                            |
0014 211-02060               474.000  m3  |      39.61000      18775.14|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               300.000  Mg  |      23.96000       7188.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 401-05437              1279.800  Mg  |      50.60000      64757.88|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0017 401-05455               838.700  Mg  |      50.60000      42438.22|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0018 401-05456               381.200  Mg  |      78.20000      29809.84|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0019 402-05481               118.300  Mg  |      50.60000       5985.98|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 404-05510               486.300  m2  |       6.30000       3063.69|                            |
  SEAL COAT, 1                            |                            |                            |
0021 405-05517                 4.070  Mg  |     302.50000       1231.18|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 3.710  Mg  |     210.00000        779.10|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-02103                26.600  m   |      64.26000       1709.32|                            |
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0024 601-02636                22.800  m   |      63.26000       1442.33|                            |
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0025 601-03601                 1.000  EACH|    2724.75000       2724.75|                            |
  GUARDRAIL END TREATMENT, OS, DOUBLE     |                            |                            |
  FACED                                   |                            |                            |
0026 601-06037                 2.000  EACH|     630.00000       1260.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-99105               232.500  m   |      46.09000      10715.93|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 601-99132                 1.000  EACH|      42.00000         42.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0029 610-05527                28.100  Mg  |     110.25000       3098.03|                            |
  HMA FOR APPROACHES                      |                            |                            |
0030 611-06497                 1.000  EACH|     110.25000        110.25|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 615-06490                24.000  EACH|      94.50000       2268.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0032 616-02320              1054.000  m2  |       2.07000       2181.78|                            |
  GEOTEXTILES                             |                            |                            |
0033 616-06405                36.000  Mg  |      19.84000        714.24|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0034 616-06451               351.000  Mg  |      18.58000       6521.58|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0035 621-01004                 6.000  EACH|     525.00000       3150.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-01956               280.000  kg  |       6.49000       1817.20|                            |
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0037 621-06545                 1.200  Mg  |     514.50000        617.40|                            |
  FERTILIZER                              |                            |                            |
0038 621-06548                 5.500  kg  |      51.98000        285.89|                            |
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-06565                 5.900  Mg  |     420.00000       2478.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0040 621-06567                45.500  kL  |       1.05000         47.78|                            |
  WATER                                   |                            |                            |
0041 621-06574              2275.000  m2  |       4.15000       9441.25|                            |
  SODDING                                 |                            |                            |
0042 621-52448                12.000  EACH|      21.00000        252.00|                            |
  SIGN, DO NOT SPRAY                      |                            |                            |
0043 714-26717                26.000  m   |    1729.13000      44957.38|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3000 mm x 1500 mm             |                            |                            |
0044 715-02398                 4.000  EACH|    1810.16000       7240.64|                            |
  SAFETY METAL END SECTION, 6:1, 900 mm   |                            |                            |
0045 715-05019                24.500  m   |     128.77000       3154.87|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0046 715-05048                25.000  m   |      20.90000        522.50|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0047 715-05177                39.500  m   |     134.65000       5318.68|                            |
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0048 801-04308                 2.000  EACH|     304.50000        609.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0049 801-06207              2016.000  m   |       3.28000       6612.48|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0050 801-06605                10.000  EACH|     210.00000       2100.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0051 801-06625                29.000  EACH|      89.25000       2588.25|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0052 801-06640                22.000  EACH|      78.75000       1732.50|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06645                10.000  EACH|      42.00000        420.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0054 801-06775                        LUMP|   50406.25000      50406.25|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0055 802-05701                23.600  m   |      34.30000        809.48|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0056 808-06703              1055.000  m   |       1.24000       1308.20|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0057 808-06716              1344.000  m   |       2.10000       2822.40|                            |
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   499,539.00                                                  ROUTE : NUS 231
     CALL ORDER   : 220                     CONTRACT ID : R -26103-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-75240                92.000  m   |       1.24000        114.08|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0059 808-75245              1115.000  m   |       1.24000       1382.60|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0060 808-75290                57.000  m   |      20.33000       1158.81|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0061 808-75297                24.000  m   |      20.33000        487.92|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0062 808-75320                 2.000  EACH|      57.75000        115.50|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0063 808-75325                 2.000  EACH|      63.00000        126.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0064 808-75996                15.000  EACH|      89.62000       1344.30|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0065 808-75998                73.000  EACH|      52.50000       3832.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0066 808-92027               552.000  m   |       0.76000        419.52|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $    670,113.41|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    670,113.41|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 230 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   725,023.16                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -26229-A                   COUNTIES : MARION
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 07/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9949050

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1057871     SMOCK FANSLER CORPORATION                                              $    738,521.88     100.0000%
====================================================================================================================================
                                          |(1) 35-1057871              |                            |
                                          |SMOCK FANSLER CORPORATION   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENHANCEMENT- PEDESTRIAN ACCESS IMPROVEMENTS
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1300.00000       7800.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   33565.00000      33565.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   22200.00000      22200.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01502                 4.000  EACH|    3050.00000      12200.00|                            |
  LIGHT STANDARD, REMOVE                  |                            |                            |
0006 202-52710               407.800  SYS |       3.20000       1304.96|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0007 202-91385                 2.000  EACH|     475.00000        950.00|                            |
  INLET, REMOVE                           |                            |                            |
0008 202-96133                34.000  LFT |      15.00000        510.00|                            |
  PIPE, REMOVE                            |                            |                            |
0009 203-02000               926.500  CYS |      22.00000      20383.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 210-05815                 3.000  EACH|    1000.00000       3000.00|                            |
  LIGHTING CONTROL STATION                |                            |                            |
0011 210-07192                 1.000  EACH|     400.00000        400.00|                            |
  WEATHER VANE                            |                            |                            |
0012 210-07193               322.000  SFT |      50.00000      16100.00|                            |
  MASONRY , UNIT                          |                            |                            |
0013 303-04853               699.900  TON |      15.50000      10848.45|                            |
  COMPACTED AGGREGATE , CRUSHED, 8        |                            |                            |
0014 402-05468                60.100  TON |      92.00000       5529.20|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0015 402-05477                15.700  TON |     260.00000       4082.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   725,023.16                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -26229-A                   COUNTIES : MARION
     LETTING DATE : 03/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057871              |                            |
                                          |SMOCK FANSLER CORPORATION   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 603-04460               321.000  LFT |      12.00000       3852.00|                            |
  FENCE, WOOD SPLIT RAIL                  |                            |                            |
0017 604-04452                29.800  CFT |     330.00000       9834.00|                            |
  LIMESTONE , BASE                        |                            |                            |
0018 604-04452                51.200  CFT |     330.00000      16896.00|                            |
  LIMESTONE , CAP                         |                            |                            |
0019 604-04452                11.400  CFT |     330.00000       3762.00|                            |
  LIMESTONE , VENEER                      |                            |                            |
0020 604-06069                52.200  SYS |      90.00000       4698.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0021 604-90256              1920.300  SYS |      50.00000      96015.00|                            |
  SIDEWALK, CONCRETE, 6 IN.               |                            |                            |
0022 605-06120               625.400  LFT |      20.00000      12508.00|                            |
  CURB, CONCRETE                          |                            |                            |
0023 611-05330                35.600  SYS |     136.00000       4841.60|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0024 617-03658                 1.000  EACH|    5000.00000       5000.00|                            |
  BANNER , POLE                           |                            |                            |
0025 621-01004                 2.000  EACH|     625.00000       1250.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-04258                59.000  LBS |      35.00000       2065.00|                            |
  SEED MIXTURE                            |                            |                            |
0027 621-04316               258.000  LFT |       1.50000        387.00|                            |
  SPADE EDGE                              |                            |                            |
0028 621-06570               170.180  CYS |      19.00000       3233.42|                            |
  TOP SOIL                                |                            |                            |
0029 621-06574               566.000  SYS |       6.50000       3679.00|                            |
  SODDING                                 |                            |                            |
0030 621-98038                26.000  CYS |      66.00000       1716.00|                            |
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0031 622-05639                36.000  EACH|      90.00000       3240.00|                            |
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                            |                            |
  IN.                                     |                            |                            |
0032 622-05641                33.000  EACH|     160.00000       5280.00|                            |
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                            |                            |
  IN.                                     |                            |                            |
0033 622-05650                 4.000  EACH|     190.00000        760.00|                            |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2 TO 2.5 IN.                       |                            |                            |
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0034 622-05651                21.000  EACH|     900.00000      18900.00|                            |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2.5 TO 3.5 IN.                     |                            |                            |
0035 622-05654               341.000  EACH|      12.00000       4092.00|                            |
  PLANT, PERENNIAL                        |                            |                            |
0036 702-51005                33.100  CYS |     250.00000       8275.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0037 702-90915                13.100  CYS |     800.00000      10480.00|                            |
  CONCRETE, A                             |                            |                            |
0038 703-51032               962.000  LBS |       0.75000        721.50|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 712-04784                 1.000  EACH|    5500.00000       5500.00|                            |
  STRUCTURE , PRE-ENGINEERED ROOF         |                            |                            |
0040 712-04920                20.000  CFT |      45.00000        900.00|                            |
  STONE MASONRY                           |                            |                            |
0041 712-07204                 1.000  EACH|    1200.00000       1200.00|                            |
  PREFABRICATED ROOF, CAP                 |                            |                            |
0042 712-07205                        LUMP|    2500.00000       2500.00|                            |
  FABRICATION , METAL                     |                            |                            |
0043 715-03025                 1.000  EACH|    1700.00000       1700.00|                            |
  SANITARY MANHOLE                        |                            |                            |
0044 715-05711               974.000  LFT |      28.00000      27272.00|                            |
  PIPE, SANITARY SEWER, 6 IN.             |                            |                            |
0045 715-06379                 5.000  EACH|    1500.00000       7500.00|                            |
  SEWER CONNECTION, SANITARY              |                            |                            |
0046 715-90714               337.000  LFT |      28.00000       9436.00|                            |
  PIPE, PVC, 12 IN.                       |                            |                            |
0047 715-91361               237.000  LFT |      25.00000       5925.00|                            |
  PIPE, PVC, 6 IN.                        |                            |                            |
0048 715-92037               196.000  LFT |      24.00000       4704.00|                            |
  PIPE, PVC, 4 IN.                        |                            |                            |
0049 715-92537               320.000  LFT |      26.50000       8480.00|                            |
  PIPE, PVC, 8 IN.                        |                            |                            |
0050 718-04986                11.000  EACH|     450.00000       4950.00|                            |
  CLEANOUT , SANITARY SEWER, 6 IN.        |                            |                            |
0051 720-03194                 1.000  EACH|    1350.00000       1350.00|                            |
  MANHOLE , STORM                         |                            |                            |
0052 720-45605                 3.750  LFT |     425.00000       1593.75|                            |
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0053 720-96422                 8.000  EACH|     750.00000       6000.00|                            |
  INLET, A, MODIFIED                      |                            |                            |
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0054 732-03943                 1.000  EACH|    1500.00000       1500.00|                            |
  WATER VALVE /DRAIN PIT                  |                            |                            |
0055 732-04751                 2.000  EACH|     250.00000        500.00|                            |
  WATER SERVICE                           |                            |                            |
0056 732-04751                 3.000  EACH|     225.00000        675.00|                            |
  WATER SERVICE , 0.75 IN. STEEL          |                            |                            |
0057 732-04751                16.000  EACH|     250.00000       4000.00|                            |
  WATER SERVICE CONNECTION, 0.75 IN.      |                            |                            |
  COPPER                                  |                            |                            |
0058 732-04964               330.000  LFT |      12.00000       3960.00|                            |
  WATER MAIN , PVC, 1.5 IN.               |                            |                            |
0059 732-04964               428.000  LFT |      13.00000       5564.00|                            |
  WATER MAIN , PVC, 2 IN.                 |                            |                            |
0060 732-04964                25.000  LFT |      15.00000        375.00|                            |
  WATER MAIN , PVC, 3 IN.                 |                            |                            |
0061 732-04964               124.000  LFT |      11.00000       1364.00|                            |
  WATER MAIN , PVC, I IN.                 |                            |                            |
0062 732-05924               580.000  LFT |      14.00000       8120.00|                            |
  WATER MAIN, PVC, 2.5 IN.                |                            |                            |
0063 802-04314                 2.000  EACH|    7000.00000      14000.00|                            |
  SIGN , GATEWAY                          |                            |                            |
0064 805-02971                        LUMP|   16000.00000      16000.00|                            |
  ELECTRICAL SERVICE                      |                            |                            |
0065 805-06600              4800.000  LFT |       6.30000      30240.00|                            |
  CONDUIT, PVC, 3 IN. , SCHEDULE 80, FOR  |                            |                            |
  ELECTRIC                                |                            |                            |
0066 807-03968              4500.000  LFT |       4.85000      21825.00|                            |
  CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR   |                            |                            |
  ELECTRIC                                |                            |                            |
0067 807-03970                18.000  EACH|    1910.00000      34380.00|                            |
  LIGHT POLE BASE                         |                            |                            |
0068 807-04651              5000.000  LFT |       0.85000       4250.00|                            |
  WIRE , AWG, THHN NO. 8, COPPER          |                            |                            |
0069 807-04651              2000.000  LFT |       0.75000       1500.00|                            |
  WIRE , AWG, THHN, NO. 10, COPPER        |                            |                            |
0070 807-04651               400.000  LFT |       0.75000        300.00|                            |
  WIRE , AWG, THHN, NO. 12, COPPER        |                            |                            |
0071 807-04651              2500.000  LFT |       2.15000       5375.00|                            |
  WIRE , THHN, 1/0, COPPER                |                            |                            |
0072 807-04651              7500.000  LFT |       4.20000      31500.00|                            |
  WIRE , THHN, 500 MCM, COPPER            |                            |                            |
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0073 807-04654                 2.000  EACH|     800.00000       1600.00|                            |
  LIGHT POLE BASE DUPLEX RECEPTACLE       |                            |                            |
0074 807-04654                 3.000  EACH|     675.00000       2025.00|                            |
  LIGHT POLE BASE LIGHT ONLY              |                            |                            |
0075 807-04744                        LUMP|    6500.00000       6500.00|                            |
  LIGHTING , GATEWAY STRUCTURE            |                            |                            |
0076 807-04866                 4.000  EACH|    1650.00000       6600.00|                            |
  LUMINAIRE , TYPE I                      |                            |                            |
0077 807-04962                23.000  EACH|    3000.00000      69000.00|                            |
  LIGHT POST AND LUMINAIRE                |                            |                            |
0078 900-04999                 1.000  EACH|    2000.00000       2000.00|                            |
  POST , 6 IN. X 6 IN. 200 AMP            |                            |                            |
0079 900-04999                11.000  EACH|    1000.00000      11000.00|                            |
  POST , WOOD, 6 IN. X 6 IN.              |                            |                            |
     SECTION TOTALS                       |             $    738,521.88|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    738,521.88|                            |
====================================================================================================================================




